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MAHATMA GANDHI UNIVERSITY 

NALGONDA 

* * * 

STANDARD BID DOCUMENT  

NIT No: e-03/CIVIL/MGU/NLG/2018        Dated: 11/05/2018 

VOLUME – I 

NAME OF WORK 

 

 

: Construction of Laboratory Platforms for Chemistry 

Labs, MGU, Nalgonda 

 

NAME AND ADDRESS OF THE 

CONTRACTOR  WHO 

DOWNLOADED THE BID 

DOCUMENTS 

:  

_____________________________________  

_____________________________________ 

_____________________________________ 

  

 

 

 

 :  
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MAHATMA GANDHI UNIVERSITY 

NALGONDA 

  

* * *  

 

NOTICE INVITING TENDER (NIT) 

 

 

 No: e-03/CIVIL/MGU/NLG/2018        Dated: 11.05.2018 

Tenders for the work mentioned below are invited from the contractors/contracting 

firms registered with Government of Telangana 

1) Name of the work : Construction of Laboratory platforms 

for Chemistry  Labs, MGU, Nalgonda 

 

2) Estimate contract value of work put to tender : Rs. 765938.00 

3) Period of completion of work : 2  months (60 days) 

4) Form of contract / class of contractor eligible : L.S 

i) As per GO Ms No: 178, I&CAD 

(PW-COD) Department dated: 

27.09.1997: Class - III (Civil) and 

higher 

ii) As per GO Ms No: 132 T(R&B) 

department dated: 11.08.1998: Class - 

III (Civil) and higher 

iii) As per GO Ms No: 8 T(R&B) 

department dated: 8.01.2003: Class - 

IV (Civil) and higher 

iv) As per GO Ms No: 94 I&CAD 

(PW&COD) department dated: 

01.07.2003: Class - IV (Civil) and 

higher 

5) E.M.D to be paid in the shape of crossed demand 

draft in favour of Registrar Mahatma Gandhi 

University, Nalgonda obtained from nationalised 

bank or any scheduled commercial bank, at 2.5% 

of the estimated contract value of work along with 

bid documents 

: Rs.25,000/- 

6) Date and time for receipt of tenders : From 11.05.2018 at 3.00 PM to 

30.05.2018  up to 1.00 PM  

7) Last date and time for submission of tenders : 30.05.2018  up to 2.00 PM  

8) Date and time of opening of tenders  

 a) Technical bid   

 b) Price bid  

 

: 

: 

 

30.05.2018  up to 2.30 PM 

31.05.2018  up to 4.00 PM 

 

 

 

2. a) The bidders need to contact the Registrar, Mahatma Gandhi University, Nalgonda   

for information on „e‟procurement. 

b) The bidders need to register on the electronic procurement market place of 

Government  i.e, tender.telangana.gov.in    
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 place they will be provided with a user ID and password by the system using which 

they can submit their bids on line. 

c) While registering on the eprocurement market place, bidders need to scan and 

upload the required documents as per the tender requirements on to their profile. 

d) Such uploaded documents need to be attached to the tender while submitting the 

bids. 

The eprocurement market place provides an online self service registration facility to 

such of the contractors who are already registered with respective participating 

departments for supply of specified goods and services. 

 

3. A copy of valid contractors registration proceedings shall be enclosed along with the 

hard copies of the tender documents. 

 

4. The tenderer shall hand over the original EMD to the Registrar, Mahatma Gandhi 

University, Nalgonda, authorized   representative directly by registered post or by 

courier service so as to reach before opening of the price bid. 

 

Note: If any successful bidder fails to submit the original hard copies of 

uploaded certificates/documents ,DD/BG towards EMD within stipulated 

time or if any variation is noticed between the uploaded and the hard 

copies submitted by the bidder, as the successful bidder will be 

suspended from participating in the tenders on e.procurement platform 

for a period of 3 years. The e.procurement system would deactivate the 

user ID of such defaulting bidder based on the recommendation of the 

tender inviting authority in the system. Besides this, the department 

shall invoke all processes of law including criminal prosecution of such 

defaulting bidder as an act of extreme deterrence to avoid delays in the 

tender process for execution of the development schemes taken up by 

the government. Other conditions as per tender document are 

applicable.  

 

5. Eligibility criteria for opening the price bid: 

5.1 Class of contractors eligible is as given below:  

       Eligible class of contractor as per G.O Ms No: 

 (i) G.O Ms No: 178, I&CAD (PW – COD) department dated: 27/09/1997: Class - III 

( Civil ) and above                                                           

(ii) G.O Ms No: 132, T(R&B) department dated: 11/08/1998: Class - III ( Civil ) and 

above   

(iii) G.O Ms No: 8 T(R&B) department dated: 8/01/2003: Class - IV ( Civil ) and 

above                                                                          

(iii) G.O Ms No: 94 I&CAD (PW & COD) department dated: 01/07/2003: Class - IV 

( Civil ) and above       
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5.2 Qualification requirements: To qualify for consideration of award of the contract, 

each bidder should fulfill the following criteria: 

 

i) To pay EMD by way of crossed demand draft for Rs. 25,000/- (i.e., 2.5% of 

ECV) drawn in favour of Registrar Mahatma Gandhi University, Nalgonda issued by 

any nationalised bank/scheduled commercial bank. The DD should be valid for a 

period of THREE months from the date issue of Notice Inviting Tender.        

ii) The tenderer shall submit online the copies of documents of (i) Registration as 

civil contractor required as per NIT (ii)  GST Registration (iii) PAN card and 

copy of latest IT returns submitted along with proof (iv) Necessary DD towards 

EMD as prescribed in para (4)  

iii) The bidder is subjected to be black listed and his EMD is to be forfeited if he is 

found to have furnished false information in the forms/statements/certificates 

submitted in proof of qualification requirement or record of performance such as 

abandoning of work not properly completed in earlier contracts, inordinate delays 

in completion of the works, litigation history, financial failures or participated in 

the previous tendering for the same work and had quoted unreasonable high bid 

prices. 

iv) Even while execution of the work, if found that the contractor had produce 

false/fake certificates of experience he will be black listed and the contract will be 

terminated and the work will be taken over invoking clause 60 (a) of PS to APSS. 

 

6. The tenders will be opened by the Registrar, Mahatma Gandhi University, Nalgonda, 

at his office in the presence of tenderers / or their authorized representatives, on the 

date mentioned above.   

7. The price-bids of such tenderers, who are determined to have complied with the 

eligibility criteria, will only be opened.  

8. If the office happens to be closed on the dates specified above, the respective activity 

will be performed at the designated time on the next working day without any 

notification. 

9. Any other details can be had from the office of the Registrar, Mahatma Gandhi 

University, Nalgonda.
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INSTRUCTIONS TO TENDERERS 

A – GENERAL 
 

Name of work: Construction of  Laboratory Platforms for Chemistry Labs, MGU, Nalgonda 
 

Scope of work: Construction of Platforms 

 
List out Principal components of the work:  

 

S.No Item For this work. 

1 
Dismantling of Kadapa slabs or Shahabad stone 

slabs flooring on sand bed 
350.00 Sqm.  .   

2 Brick masonary   30.00 Sqm.  .  
3 Design mix M25 / VRCC 150.00 Sqm.  .  
4 Plastering in cement mortor 310.00 Sqm.   
5 Reinforced Cement Concrete  M 20 Design Mix  280.00 Sqm. 
6 laying on platform of white glazed tiles  120.00 Sqm. 
7 Painting with OBD  600.00 Sqm. 
8 Painting with Emulsion paint 170.00 Sqm. 

 

 

a) ECV put to tender    :       Rs. 765938.00 

b) Give breakup of cost of major items covered in the estimated contract value: 

 

S.No Item Amount. 

1 
Dismantling of Kadapa slabs or Shahabad stone 

slabs flooring on sand bed 
2450.00 

2 Brick masonary   156237.00 
3 Design mix M25 / VRCC 148388.00 
4 Plastering in cement mortor 108578.00 
5 Reinforced Cement Concrete  M 20 Design Mix 169008.00 
6 laying on platform of white glazed tiles 91908.30 
7 Painting with OBD 58080.00 
8 Painting with Emulsion paint 31289.00 

 

 

c) Period of completion:       2 months(60 days) 

d) SSR adopted:       SSR 2017-2018 

e) Rates adopted for  

a) Cement                                                            Rs.4,975.00/MT 

b) HYSD FE415                                                   Rs.36099.00/MT 

 

 

f) Details of provisions included in the ECV put to tender 

i) LA & LI at     ---   

i) Seigniorage charges: as per clause 100 

ii) Value Added Tax [VAT]: as per clause 101 

iii) Store shed    ---- 

iv) Bore wells  --- 

v) Overhead charges &Contractor‟s profit @14% 

vi) Municipal Allowance @20% 

vii) Other allowances 
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1.1 Registrar, Mahatma Gandhi University, Nalgonda, invites tenders for the above work 

vide No:  e-03/CIVIL/MGU/NLG/2018                Dated: 
11.05.2018 The tenderer shall hand over the original DDs to the Registrar, 

Mahatma Gandhi University, Nalgonda, directly or through his agent or by registered 

Post or by courier service so as to reach before opening of the price bid and the 

receipt of the same within the stipulated time shall be the responsibility of the bidder. 

Department will not take any responsibility for any delay or non-receipt.  

The tenders will be opened by the Registrar, Mahatma Gandhi University, Nalgonda, 

at his office in the presence of tenderers or their authorized representatives, on the 

dates mentioned in notification.  If the Office happens to be closed on the dates, the 

opening of tenders gets automatically postponed to the next working date, the time 

being unaltered, unless extended by a notification published in News papers or sent 

through Fax/telegrams to all those who purchased the tender documents. 

 

1.2 The successful (L1) tenderer shall furnish the original hard copies of all the 

documents / certificates / statements uploaded by him before concluding agreement. 

 

1.3 The successful tenderer is expected to complete the work within the time period 

specified in the notification. 

 

2. Firms Eligible to Tender: 

2.1 The Firms who  

i) Possess the valid registration in the class and category mentioned in the 

notification and satisfy all the conditions therein.are not blacklisted or 

debarred or suspended by the Government for whatever the reason, 

prohibiting them not to continue in the contracting business have complied 

with the eligibility criteria specified in the notification are the eligible 

tenderers. 

 

2.2 Firms Ineligible to Tender: 

i) A retired officer of the Govt. of AP or Govt. of India executing works is 

disqualified from tendering for a period of two years from the date of 

retirement without the prior permission of the Government. 

 

ii) The Tenderer who has employed any retired officer as mentioned above shall 

be considered as an ineligible tenderer. 

 

iii) The contractor himself or any of his employees is found to be Gazetted 

Officer who retired from Government Service and had not obtained 

permission from the Government for accepting the contractor‟s employment 

within a period of 2 years from the date of his retirement. 

 

iv) The Contractor or any of his employees is found at any time after award of 

contract, to be such a person who had not obtained the permission of the 

Government as aforesaid before submission of the tender or engagement in 

the Contractor‟s service. 

 

v) Contractor shall  not  be eligible  to tender  for works in  the   division  /  

circle where any of his near relatives are employed in the rank of Assistant 

Engineer or Assistant Executive Engineers and above on the Engineering side 

and Divisional Accounts Officer and above on the administrative side.  The 

Contractor shall intimate the names of persons who are working with him in 

any capacity or are subsequently employed.  He shall also furnish a list of 

Gazetted /Non-Gazetted, State Government Employees related to him.  
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Failure to furnish such information tenderer is liable to be removed from the 

list of approved contractors and his contract is liable for cancellation. 

 

Note:  Near relatives include 

1. Sons, step sons, daughters, and step daughters. 

2. Son-in-law, and daughter-in-law. 

3. Brother-in-law, and sister-in-law. 

4. Brothers and Sisters. 

5. Father and Mother. 

6. Wife / Husband. 

7. Father-in-law and Mother-in-law 

8. Nephews, nieces, uncle and aunts 

9. Cousins and 

10. Any person residing with or dependent on the contractor. 

 

3. Qualification data of the Tenderers 

3.1 The tenderer shall furnish online the following particulars in the formats enclosed, 

supported by documentary evidence as specified in the formats. 

 

a) Check slip to accompany the tender (in Annexure-I). 

  

b) Attested copies of documents relating to the registration of the firm, registration 

as civil contractor, partnership deed, articles of association, registration of GST. 

The contractors shall furnish their copy of permanent account number (PAN) card 

and copy of latest income tax returns submitted along with proof. 

 

Note: The partnership firms, which are registered as contractors shall intimate the 

change in partnership deed, if any, as per GO Ms No.58, I & CAD, 

dt.23.4.2002 within one month of such change. Failure to notify the change to 

the registration authority in time will entail the firms to forfeit their 

registration and their tender will be rejected.  The intimation of change of 

partners if any and the acceptance by the registration authority may be 

enclosed. 

 

3.2 Tenders from joint ventures are not acceptable unless specifically stated otherwise. 

 

 

 

3.3 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID 

a) The tenderer shall submit online, the copies of documents of (i) Registration as 

civil contractor required as pernotification (ii) GST registration (iii) PAN card 

and copy of latest income tax returns submitted along with proof (iv) Necessary 

crossed DD towards EMD  

b) NOTE: The bidders shall sign on all the statements, 
documents, certificates uploaded by him owning 
responsibility for their correctness/authenticity. 

 

3.4 Even though the tenderers meet the above qualifying criteria, they are liable to be 

disqualified / debarred / suspended / blacklisted if they have 

 

 Furnished false / fabricated particulars in the forms, statements and /annexure 

submitted in proof of the qualification requirements and/or  

 

 Not turned up for entering into agreement, when called upon. 
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 record of poor progress such as abandoning the work, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc. and/or  

 

 participated in the previous bidding for the same work and had quoted 

unreasonably high tender percentage    and  

 

 even while execution of the work, if found that the work was awarded to the 

Contractor based on false / fake certificates of experience, the Contractor will 

be blacklisted and work will be taken over invoking clause 61 of PS to APSS. 

 

3.5 Tenders with an excess of the estimated contract value shall summarily be 

rejected. 

 

3.6 For tenders up to 25% less than the estimated contract value of work, no additional 

security deposit is required. For tenders less by more than 25% of the estimated 

contract value of work, the difference between the tendered amount and 75% of the 

estimated contract value, shall be paid by the successful tenderer at the time of 

concluding agreement as an additional security to fulfill the contract through a Bank 

Guarantee or Demand Draft on a Nationalised Bank/Scheduled commercial bank in 

the prescribed format valid till completion of the work in all respects. 

 

3.7 a) If the percentage quoted by a tenderer is found to be either abnormally high or 

with in the permissible ceiling limits prescribed but under collusion or due to 

unethical practices adopted at the time of tendering process, such tenders shall be 

rejected. 

 

b) A tenderer submitting a Tender which the tender accepting authority considers 

excessive and or indicative of insufficient knowledge of current prices or definite 

attempt of profiteering will render himself liable to be debarred permanently from 

tendering or for such period as the tender accepting authority may decide.  The 

tenderer overall percentage should be based on the controlled prices for the 

materials, if any, fixed by the Government or the reasonable prices permissible 

for the tenderer to charge a private purchaser under the provisions of clause-6 of 

the hoarding and profiteering prevention ordinance of 1943 as amended from 

time to time and on similar principle in regard to labour supervision on the 

construction. 

 

4. One tender per tenderer: 

4.1 Each Tenderer shall submit only one tender for the work.  A tenderer who submits 

more than one Tender will cause dis-qualification of all the Tenders submitted by the 

Tenderer. 

 

5. Cost of tendering 

5.1 The Tenderer shall bear all costs associated with the preparation and submission of 

his Tender and the tender inviting authority will in no case be responsible and liable 

for those costs. 

6. Site visit 

6.1 The Tenderer, at the tenderer‟s own responsibility and risk is advised to visit and 

examine the Site of Work and its surroundings and obtain all information that may be 

necessary for preparing the Tender for entering into a contract, for construction of the 

work.  The costs of visiting the site shall be at the Tenderer‟s own expense. 
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B.    TENDER DOCUMENT 
 

7. Contents of Tender document. 

7.1 One set of Tender document, comprises of the following: 

 

 Technical bid  

   1) Notice Inviting Tenders (NIT) 

2) Instruction to Tenderers 

3) Forms of Tender and qualification information  

4)  Conditions of Contract. 

5) Specifications. 

6) Forms of Securities. i.e., EMD, Additional Security etc. 

Price bid 

Bill of Quantities and Price bid. 

 

8. Clarification on Tender Documents 

8.1 A prospective Tenderer requiring any clarification on Tender documents may contact 

the Tender Inviting Officer at the address indicated in the NIT. The Tender Inviting 

Officer will also respond to any request for clarification, received through post. 

 

9. Amendment to Tender Documents 

9.1 Before the last date for submission of Tenders, the Tender Inviting Officer may 

modify any of the Contents of the Tender Notice, Tender documents by issuing 

amendment / Addendum. 

 

9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be part of the 

Tender Document and it shall be communicated through on line at e-market place 

 

9.3 To give prospective Tenderers reasonable time to take an addendum into account in 

preparing their bids, the Tender Inviting Officer may extend if necessary, the last date 

for submission of tenders. 

 

 

C. PREPARATION OF TENDERS 
 

10. Language of the Tender. 

10.1 All documents relating to the tender shall be in the English Language only. 

11. Documents comprising of the Tender. 

11.1 The bidders who are desirous of participating in eprocurement shall submit their 

technical bids, price bids etc., in the standard proscribed in the tender documents, 

displayed at e market place. The bidders should upload the scanned copies of all the 

relevant certificates, documents etc., in the e market place in support of their technical 

bids. The bidders shall sign on all the statements, documents, certificates, uploaded 

by him, owning responsibility for their correctness/authenticity. 

 

i) Furnishing of hard copies by the tenderers before opening the technical bid is 

dispensed with. 

ii) The technical bid evaluation of the tenderers will be done on the 

certificates/documents uploaded through online only towards qualification criteria 

furnished by the tenderers. 
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Note: If any successful bidder fails to submit the original hard copies of 

uploaded certificates/documents ,DD/BG towards EMD within stipulated 

time or if any variation is noticed between the uploaded and the hard 

copies submitted by the bidder, as the successful bidder will be 

suspended from participating in the tenders on eprocurement platform 

for a period of 3 years. The eprocurement system would deactivate the 

user ID of such defaulting bidder based on the recommendation of the 

tender inviting authority in the system. Besides this, the department 

shall invoke all processes of law including criminal prosecution of such 

defaulting bidder as an act of extreme deterrence to avoid delays in the 

tender process for execution of the development schemes taken up by 

the University. Other conditions as per tender document are applicable.  

iii) The successful (L1) tenderer shall furnish the original hard copies of all the 

documents/certificates/statements uploaded by him before concluding the 

agreement. 

The tenderers shall be required to furnish a declaration in online stating that 

the soft copies uploaded by them are genuine. Any incorrectness/ deviation 

noticed will be viewed seriously apart from canceling the work duly forfeiting the 

EMD, criminal action will be initiated including suspension of business. 

 

The technical bids will be opened on line by the Registrar, Mahatma Gandhi 

University, at the time and date as specified in the tender documents. All the 

statements, documents, certificates, DDs etc., uploaded by the tenderers will be down 

loaded for technical evaluation. Technical bid evaluation of the tenderers will be done 

on the certificates/documents uploaded through online only towards qualification 

criterion furnished by the tenderers. The price bids of such tenderers who are 

determined to have complied with the eligibility criterion will only be opened. 

 

12. Bid Offer: 

12.1 Bill of Quantities called Schedule “A” and the bid offer accompanies the tender 

document as Volume-II.  It shall be explicitly understood that the tender inviting 

Officer does not accept any responsibility for the correctness or completeness of this 

schedule „A‟ and this schedule „A‟ is liable to alterations by omissions, deductions or 

additions at the discretion of the Registrar, Mahatma Gandhi University or as set forth 

in the conditions of the contract. The Schedule “A” shall contain the items of work 

indicated as part– I and LS provisions as part–II. The percentage quoted by the 

contractor shall be applicable only to part –I.  However, the provisions contained in 

the part –II will be operable basing on the conditions provided in the Tender 

Document.  The tenderers will have to state clearly their willingness to execute the 

work at certain specific percentage of excess or less or at par of the ECV indicated in 

Part-I at the space provided therein in Schedule „A‟.    The L.S. amounts indicated in 

part-II are maximum reimbursable amounts.  The tenderer should however quote his 

lumpsum tender based on this schedule of quantities.  He should quote his offer as a 

overall tender percentage.  

 

 

12.2 The over all tender percentage should be written both in words and figures. The bid 

offers i.e., percentage shall be written both in figures and words legibly and free from 

erasures, over writings or corrections of figures. Corrections where unavoidable 

should be made by crossing out, and rewriting duly initiatiling with date. 
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12.3 The Schedule –A (or Price-bid) contains not only the quantities but also the rates 

worked out by the Department and the amount for each item and total value of the 

estimated contract.  The tenderer should workout his own rates keeping in view the 

work, site conditions and quote his overall tender percentage with which he intends to 

execute the work. 

 

12.4 The bid offer shall be for the whole work and not for individual items/part of the 

work. 

 

12.5 All duties, taxes, and other levies payable by the contractor as per State/Central 

Government rules excluding GST shall be included in the tender percentage quoted 

by the tenderer. 

12.6 The tendered contract amount as computed based on overall tender percentage is 

subject to variation during the performance of the contract in accordance with 

variation in quantities etc. 

 

 

13. Validity of tenders: 

13.1 Tenders shall remain valid for a period of not less than three months from the last 

date for receipt of tender specified in NIT.   
 

13.2 During the above mentioned period no plea by the tenderer for any sort of 

modification of the tender based upon or arising out of any alleged misunderstanding 

of misconceptions or mistake or for any reason will be entertained. 
 

13.3 In exceptional circumstances, prior to expiry of the original time limit, the tender 

inviting officer may request the bidders to extend the period of validity for a specified 

additional period. Such request to the tenderers shall be made in writing.  A tenderer 

may refuse the request without forfeiting his EMD. A tenderer agreeing to the request 

will not be permitted to modify his tender, but will be required to extend the validity 

of his EMD for a period of the extension. 

14. Earnest Money Deposit 

14.1 The tenderer shall furnish, Earnest Money Deposit equivalent to 2.5% of ECV along 

with hard copies of tender documents (Para 7.0 of GO Ms No. 36). The DD shall be 

from a Nationalised Bank or any scheduled commercial bank valid for a period of 3 

months. Xerox copy of the DD is to be scanned and uploaded along with the bid  

 

Note: If any successful bidder fails to submit the original hard copies of 

uploaded certificates/documents ,DD/BG towards EMD within stipulated 

time or if any variation is noticed between the uploaded and the hard 

copies submitted by the bidder, as the successful bidder will be 

suspended from participating in the tenders on eprocurement platform 

for a period of 3 years. The eprocurement system would deactivate the 

user ID of such defaulting bidder based on the recommendation of the 

tender inviting authority in the system. Besides this, the department 

shall invoke all processes of law including criminal prosecution of such 

defaulting bidder as an act of extreme deterrence to avoid delays in the 

tender process for execution of the development schemes taken up by 
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the government. Other conditions as per tender document are 

applicable.  

 

The EMD @ 2½% of ECV / TCV which ever is higher shall be paid at the time of 

concluding agreement by the successful tenderer.  This EMD can be in the form of: 

a) bank demand draft on any nationalised bank/scheduled commercial bank. 

 

14.2 Demand drafts furnished towards EMD for issue of tender schedules shall be valid for 

a period of three months from the date of tender notice. 

 

(i) Vide reference GO.MS.NO 174 I&CAD,Dept,Dated: 01/09/2008,submission 

of original  hard copies of the uploaded scanned copies of DD/BG 

towards EMD by the participating  bidders to the tender inviting 

authority before the opening of the price bid is dispensed  forth with. 

(ii) All the bidders shall invariably upload the scanned copies of DD/BG in 

eprocurement system and this will be the primary requirement to consider the 

bid responsive. 

(iii) The department shall carry out the technical evaluation solely based on the 

uploaded certificates/documents, DD/BG towards EMD in the eprocurement 

system and open the price bids of the responsive bidders. 

(iv) The department will notify the successful bidder for submission of original 

hardcopies of all the uploaded documents DD/BG  towards EMD prior to 

entering into agreement. 

(v) The successful bidder shall invariably furnish the original DD/BG towards 

EMD, certificates /documents of the uploaded scan copies to the tender 

inviting authority before entering into the agreement ,either personally or 

through courier or post and the receipt of the same within the stipulated date 

shall be the responsibility of the successful bidder. The department will not 

take any responsibility for any delay in receipt/non receipt of original DD/BG 

towards EMD, certificates/documents from the successful bidder before the 

stipulated time. on receipt of certificates/documents uploaded by the bidder 

in eprocurement system. In support of the qualification criteria before 

concluding the agreement.  

(vi)  If any successful bidder fails to submit the original hard copies of uploaded 

 certificates/documents ,DD/BG towards EMD within stipulated time or if 

any variation is noticed between the uploaded and the hard copies submitted 

by   the  bidder, as the successful bidder will be suspended from participating 

in the tenders on eprocurement platform for a period of 3 years. The 

eprocurement system would deactivate the user ID of such defaulting bidder 

                          based on the recommendation of the tender inviting authority in the system 

                       Besides this, the department shall invoke all processes of law including 
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                          criminal prosecution of such defaulting bidder as an act of extreme 

                          deterrence to avoid delays in the tender process for execution of the 

                            development schemes taken up by the government. Other conditions as per  

                       tender document are applicable.  

 

14.3 The earnest money deposited by the successful tenderer will not carry any interest 

and it will be dealt with as provided in the conditions stipulated in the tender.  The 

E.M.D. given in the form of Bank Guarantee on a Nationalised / Scheduled 

commercial Bank, shall be valid for the duration of contract period plus defect 

liability period of two years and in case any valid extension of contract period is 

granted, the validity of BG shall also be extended for the corresponding period.  The 

Bank Guarantee on Nationalised / Scheduled commercial Bank furnished by the 

tenderer towards additional security amount shall be valid till the work is completed 

in all respects. 

 

14.4 The EMD shall be forfeited. 

(a) if the tenderer withdraws the tender during the validity period of tender. 

(b) in the case of a successful tenderer, if he fails to sign the agreement for 

whatever the reason. 

 

14.5 In consideration of the Registrar, Mahatma Gandhi University, Nalgonda of Tenders 

undertaking to investigate and to take into account each tender and in consideration of 

the work thereby involved, all earnest monies deposited by the tenderer will be 

forfeited to the Government in the event of such tenderer either modifying or with-

drawing his tender at his instance within the said validity period of three months. 

 

15. Signing of Tenders: 

15.1 If the tender is made by an individual, it shall be signed with his full name and his 

address shall be given.  If it is made by a firm, it shall be signed with the co-

partnership name by a member of the firm, who shall also sign his own name, and the 

name and address of each member of the firm shall be given, if the tender is made by 

a corporation it shall be signed by a duly authorized officer who shall produce with 

his tender satisfactory evidence of his authorization.  Such tendering corporation may 

be required before the contract is executed, to furnish evidence of its corporate 

existence.  Tenders signed on behalf of G.P.A. holder will be rejected. 

 

15.2 The Tender shall contain no alterations or additions, except those to comply with 

instructions issued by the Tender Inviting Officer, or as necessary to correct errors 

made by the Tenderer, in which case all such corrections shall be initialed by the 

person signing the Tender. 

 

 

15.3 No alteration which is made by the tenderer in the contract form, the conditions of the 

contract, the drawings, specifications or statements / formats or quantities 

accompanying the same will be recognised; and, if any such alterations are made the 

tender will be void. 

 

D. SUBMISSION OF TENDERS 

16. Submission of Tenders: 

16.1 The bidders who are desirous of participating in e-procurement shall submit their 

Technical bids, Price bids, etc., through online in the standard prescribed in the tender 

documents, displayed at e market place. The bidders should upload scanned copies of 

all the relevant certificates, documents, etc., in the e- market place in support of their 
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technical bids. The bidders shall sign on all the statements, documents, certificates, 

uploaded by him, owing responsibility for their correctness / authenticity. 

 

16.2 The technical bid evaluation of the tenderers will be done on the 

certificates/documents uploaded through online only towards qualification criteria 

furnished by them. 

 
If any successful bidder fails to submit the original hard copies of uploaded 

                    certificates/documents ,DD/BG towards EMD within stipulated time or if any 

                           variation is noticed between the uploaded and the hard copies submitted by  

                          the bidder, as the successful bidder will be suspended from participating in 

                          the tenders on eprocurement platform for a period of 3 years. The 

                         eprocurement system would deactivate the user ID of such defaulting bidder 

                          based on the recommendation of the tender inviting authority in the system. 

                          Besides this, the department shall invoke all processes of law including 

                         criminal prosecution of such defaulting bidder as an act of extreme deterrence 

                         to avoid delays in the tender process for execution of the development 

                        schemes taken up by the government. Other conditions as per tender 

                         document are applicable.  

 

16.5 The successful tenderer shall furnish the original hard copies of all the 

documents/certificates/statements uploaded by him before concluding agreement. 

 

16.6.1 The tenderers shall furnish a declaration in online stating that the soft copies uploaded 

by them are genuine. Any incorrectness/deviation noticed will be viewed seriously 

and apart from canceling the work duly forfeiting the EMD, criminal action will be 

initiated including suspension of business.  

 

16.7 Important Note: 

The bidder shall sign on all the statements, documents, certificates uploaded by 

him owning responsibility for their correctness/authenticity. The bidder shall 

authenticate the bid with his digital certificate for submitting the bid 

electronically on e-procurement platform and the bids not authenticated by 

digital certificate of the bidder will not be accepted on the e-procurement 

platform. 
 

17. Last date/time for submission of the tenders: 

17.1 Tenders must be submitted not later than the date and time specified in NIT. In the 

event of the specified date/time for the submission of bids declared as holiday, the 

bids will be received on the next working day. 

 

17.2 The Registrar, Mahatma Gandhi University, Nalgonda, may extend the dates for issue 

and receipt of tenders by issuing an amendment in which case all rights and 

obligations of the Registrar, Mahatma Gandhi University and the tenderers will 

remain same as previously. 

 

 

18. Late tenders: 

18.1 Any tender received after the last date/time prescribed in NIT will be summarily 

rejected. 
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19. Modification to the tender: 

19.1 No tender shall be modified after the last date/time of submission of tenders. 

 

E. TENDER OPENING AND EVALUATION 
 

20.  Tender opening 

20.1 The tenderers or their authorized representatives can be present at the time of opening 

of the tenders.  Either the tenderer himself or one of his representative with proper 

authorization only will be allowed at the time of tender opening.  If any of the 

tenderer is not present at the time of opening of tenders, the tender opening authority 

will, on opening the tender of the absentee tenderer, reads out and record the 

deficiencies if any, which shall be binding on the tenderer. 

 

20.2 The technical bid containing qualification requirements as per Annexures I & II and 

Statement I to VII will be evaluated by the tender opening authority and the minutes 

are recorded which will be signed by the tender opening authority as well as tenderers 

or their authorized representatives present. 

 

21.  Clarification on the Technical Bid. 

21.1 The tender opening authority may call upon any tenderer for clarification on the 

statements, documentary proof relating to the technical bid.  The request for 

clarification and response thereto shall be in writing and it shall be only on the 

qualification information furnished by the tenderer.  The clarification called for from 

the tenderers shall be furnished within the stipulated time, which shall not be more 

than a week.  

21.2 The tenderer if so desirous, shall agree in writing to furnish the clarification called for 

within the stipulated time and, for disqualification and rejection of his tender in the 

event of failure to do so. 

 

 

22. Examination of technical Bids and Determination of Responsiveness 

22.1 The Registrar, MGU will evaluate whether each Tenderer is satisfying the eligibility 

criteria prescribed in the tender document and declares them as a qualified Tenderer. 

22.2 If the technical bid of a Tenderer is not satisfying any of the eligibility criteria it will 

be rejected by the Registrar, MGU.  However, the tender accepting authority detects 

any error in the evaluation of Tenders by Registrar, MGU, the tender accepting 

authority while returning the tenders may direct the Registrar, MGU, as the case may 

be, to re-evaluate the tenders. 

22.3 If any alteration is made by the tenderer in the tender documents, the conditions of the 

contract, the drawings, specifications or statements / formats or quantities the tender 

will be rejected. 

 

23. Price bid opening: 

23.1 Only the price bids of qualified tenderers whose technical bids are found satisfying 

the eligibility criteria shall be opened in the presence of the qualified tenderers or 

their authorised representatives present on the date and time fixed.  The bid offers are 

read out and minutes recorded and the signatures of the tenderers present are taken in 

the minutes. 

23.2 The price bid of the unqualified tenderers will not be opened and thereafter EMD will 

be returned to the tenderers. 

23.3 Tenders shall be scrutinized in accordance with the conditions stipulated in the 

Tender document. In case of any discrepancy of non-adherence conditions the tender 

accepting authority shall communicate the same, which will be binding both on the 
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tender opening authority and the tenderer.  In case of any ambiguity, the decision 

taken by the tender accepting authority on tenders shall be final. 

 

24. Evaluation and comparison of price bids 

24.1 The Registrar, MGU will evaluate and compare the price bids of all the qualified 

Tenderers. 

24.2 Negotiations at any level are strictly prohibited.  However, good gesture rebate, if 

offered by the lowest tenderer prior to finalization of tenders may be accepted by the 

tender accepting authority. 

24.3 Selection of Tenderer among the lowest & equally quoted tenderers will be in the 

following orders: 

 

a) The tenderer whose bid capacity is higher will be selected. 

b) In case the bid capacity is also same the tenderer whose annual turnover is 

more will be preferred. 

c) Even if the criteria incidentally become the same, the turnover on similar 

works and thereafter machinery available for the work and then the clean 

track record will be considered for selection. 

 

 

25. Discrepancy in tender percentage quoted. 

25.1 In case of any discrepancy between the overall tender percentage quoted in words and 

figures, the percentage quoted in words shall prevail.  In case the tenderer has quoted 

overall tender percentage only in words and not in figures or vice versa, such tender 

shall be treated as incomplete and rejected. 

 

26. Process to be confidential. 

26.1 Information relating to the examination, clarification, evaluation and comparison of 

Tenders and recommendations for the award of a contract shall not be disclosed to 

Tenderers or any other persons not officially concerned with such process until the 

award to the successful Tenderer has been announced by the tender accepting 

authority.  Any effort by a Tenderer to influence the processing of Tenders or award 

decisions may result in the rejection of his Tender. 

 

26.2 No Tenderer shall contact the Registrar Mahatma Gandhi University, or any authority 

concerned with finalization of tenders on any matter relating to its Tender from the 

time of the Tender opening to the time the Contract is awarded. If the Tenderer 

wishes to bring additional information to the notice of the Registrar, M G University, 

it should do so in writing 

 

26.3 Before recommending / accepting the tender, the tender recommending / accepting 

authority shall verify the correctness of certificates submitted to meet the eligibility 

criteria and specifically experience.  The authenticated agreements of previous works 

executed by the lowest tenderer shall be called for. 
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F. AWARD OF CONTRACT 
 

27. Award criteria 

27.1 The Registrar, MGU will award or recommend to the Competent tender accepting 

authority for award of the contract to the Tenderer who is found Technically qualified 

as per the Tender conditions and whose price bid is lowest.  

 

27.2 The tender accepting authority reserves the right to accept or reject any Tender or all 

tenders and to cancel the Tendering process, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Tenderer or Tenderers 

or any obligation to inform the affected Tenderer or Tenderers of the reasons for such 

action. 

 

 

28. Notification of award and signing of agreement. 

28.1 The Tenderer whose Tender has been accepted will be notified of the award of the 

work by the Registrar, MGU, prior to expiration of the Tender validity period by 

registered letter. This letter (hereinafter and in the Conditions of Contract called 

“Letter of Acceptance”) will indicate the sum that the Government will pay the 

Contractor in consideration of the execution, completion, and maintenance of the 

Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Amount”). 

 

28.2 When a tender is to be accepted the concerned tenderer shall attend the office of the 

Registrar, MGU concerned on the date fixed in the Letter of acceptance. Upon 

intimation being given by the Registrar, MGU, of acceptance of his tender, the 

tenderers shall make payment of the balance E.M.D., and additional security deposit 

wherever needed by way of Demand Draft or unconditional and irrevocable Bank 

Guarantee obtained from a Nationalised / Scheduled Bank with a validity period of 3 

months, and sign an agreement in the form prescribed by the department for the due 

fulfillment of the contract. Failure to attend the Registrar, MGU office on the date 

fixed, in the written intimation, to enter into the required agreement shall entail 

forfeiture of the Earnest Money deposited.  The written agreement to be entered into 

between the contractor and the Government shall be the foundation of the rights and 

obligations of both the parties and the contract shall not be deemed to be complete 

until the agreement has first been signed by the contractor and then by the proper 

officer authorised to enter into contract on behalf of the University. 

 

28.3 The successful tenderer has to sign an agreement within a period of 15 days from the 

date of receipt of communication of acceptance of his tender.  On failure to do so his 

tender will be cancelled duly forfeiting the E.M.D., paid by him without issuing any 

further notice and action will be initiated for black listing the tenderer. 

 

29. Corrupt or fraudulent practices 

29.1 The Government require that the bidders / suppliers / contractors under Government 

financed contracts, observe the highest standard of ethics during the procurement and 

execution of such contracts.  In pursuance of this policy, the Government 

 

(a) define for the purposes of the provision, the terms set forth below as follows: 

(i) “corrupt practices” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a Government official in 

procurement process or in contract execution: and 

 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 
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Government and includes collusive practice among Tenderers (prior to or 

after Tender submission) designed to establish in Tender prices at artificial 

non-competitive levels and to deprive the Government of the benefits of free 

and open competition. 

 

(b) Will reject a proposal for award if it determines that the Tenderer recommended 

for award has engaged in corrupt or fraudulent practices in competing for the 

contract in question. 

 

(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, 

if at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for, or in executing a Government Contract. 

 

(d) Further more, Tenderers shall be aware of the provisions stated in the General 

Conditions of Contract. 
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FORMS OF TENDER  

QUALIFICATION INFORMATION  

                                  Annexure –I 
CHECKLIST TO ACOMPANY THE TENDER 

Sl.No Description 
Submitted in 

Cover „A‟  

Page No. 

(see note 

below) 

1 2 3 4 

1 Copy of contractor‟s valid registration under appropriate class 

with Government of Telangana 
Yes / No  

2 Copy of permanent account number (PAN) card and copy of 

latest income tax returns submitted along with proof of receipt 

Yes / No  

3 Copy of GST registration   Yes / No  

4 2.5% EMD by way of crossed demand draft Yes / No  

5 Transaction fee by way of Electronic Payment Gateway Yes / No  

6 List of certificates enclosed Yes / No  
 

Notes: 
1. All the statements copies of the certificates, documents etc., enclosed to the technical bid shall be 

given page numbers on the right corner of each certificate, which will be indicated in column (4) 

against each item. The statements furnished shall be in the formats appended to the tender 

document. 

2) The information shall be filled-in by the tenderer in the checklist and statements I to VII, and shall 

be enclosed to the technical bid for the purposes of verification as well as evaluation of the 

tenderer‟s compliance to the qualification criteria as provided in the tender document. All the 

certificates, documents, statements as per check-list shall be submitted on line by the tenderer. 

3) The bidders shall sign on all the statements, documents, certificates, uploaded by him, owning 

responsibility for their correctness/authenticity. 

 
 

DECLARATION 

I/We……………………………………………………………………..have gone through carefully all 

the Tender conditions and solemnly declare that  I/we will abide by any penal action such as 

disqualification or black listing or determination of contract or any other action deemed fit, taken by, 

the Department against us, if it is found that the statements, documents, certificates produced by us are  

false/fabricated. 

I/We hereby declare that, I/We have not been blacklisted/debarred/Suspended/demoted in any 

department in Telangana or in any state due to any reasons. 

 
 

Signature of the tenderer 
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CONDITIONS OF CONTRACT 

TENDER 
Date: …………… 

To  

The Registrar, 

Mahatma Gandhi University 

Nalgonda 

 

Sir, 
 I / We do hereby tender and if this tender be accepted, under take to execute the following 

work viz Construction of Labortory Platforms for Chemistry Labs, MGU, Nalgonda 
as shown in the drawings and described in the specifications deposited in the office of the Registrar 

MGU, Nalgonda with such variations by way of alterations or additions to, and omissions from the said 

works and method of payment as provided for in the “conditions of the contract” for the sum of Rs. 

765938/-(Rupees Twenty Five  lakhs only) or such other sum as may be arrived under the clause of the 

standard preliminary specifications relating to “Payment on lump-sum basis or by final measurement at 

unit rates” 

 

I/WE have also quoted percentage less on E.C.V., in Schedule „A‟ Part-I, annexed (in 

words and figures) for which I/We agree to execute the work when the lum sum 

payment under the terms of the agreement is varied by payment on measurement 

quantities. 

 

I/WE have quoted Percentage excess or less on E.C.V., in Schedule „A‟ Part – I both 

in words & figures. In case of any discrepancy between the Percentage excess or less 

on E.C.V., in words and figures, the rates quoted words only shall prevail. 

 

I/WE agreed to keep the offer in this tender valid a period of two month(s) mentioned 

in the tender notice and not to modify the whole or any part of it for any reason within 

above period.  If the tender is withdrawn by me/us for any reasons whatsoever, the 

earnest money paid by me/us will be forfeited to Government 

 

I/WE hereby distinctly and expressly, declare and acknowledge that, before the 

submission of my/our tender I/We have carefully followed the instructions in the 

tender notice and have read the A.P.S.S. and the preliminary specifications therein 

and the A.P.S.S. addenda volume and that I/We have made such examination of the 

contract documents and the plans, specifications and quantities and of the location 

where the said work is to be done, and such investigation of the work required to be 

done, and in regard to the material required to be furnished as to enable me/us to 

thoroughly understand the intention of same and the requirements, covenants, 

agreements, stipulations and restrictions contained in the contract, and in the said 

plans and specifications and distinctly agree that I/We will not hereafter make any 

claim or demand upon the Government based upon or arising out of any alleged 

misunderstanding or misconception /or mistake on my/or our part of the said 

requirement, covenants, agreements, stipulations, restrictions and conditions. 

 

I/WE enclosed to my/our application for tender schedule a crossed demand draft 

(No…………………………………………………………………………..dated:…

………………..) for Rs………………………………………………..as earnest 

money not to bear interest. 

 

I/WE shall not assign the contractor or sublet any portion of the same.  In case if it 

becomes necessary such subletting with the permission of the Registrar, MGU shall 

be limited to (1) Labour contract, (2) Material contract, (3) Transport contract and (4) 

Engaging specialists for special item of work enjoined in A.P.S.S. 
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IF MY/OUR tender is not accepted the sum shall be returned to me/us on application 

when intimation is sent to me/us of rejection or at the expiration of three months from 

last date of receipt of this tender, whichever is earlier. If my/our tender is accepted the 

earnest money shall be retained by the Government as security for the due fulfillment 

of this contract. If upon written intimation to me/us by the Superintending / Executive 

Engineer‟s Office, I/We fail to attend the said office on the date herein fixed or if 

upon intimation being given to me/us by the Superintending /Executive Engineer or 

acceptance of my/our tender, and if I/We fail to make the additional security deposit 

or to enter into the required agreement as defined in condition-3 of the tender notice, 

then I/We agree the forfeiture of the earnest money.  Any notice required to be served 

on me/us here under shall be sufficiently served on me/us if delivered to me/us 

hereunder shall be sufficiently served on me/us if delivered to me/us personally or 

forwarded to me/us by post to (registered or ordinary) or left at my/our address given 

herein.  Such notice shall if sent by post be deemed to have been served on me/us at 

the time when in due course of post it would be delivered at the address to which it is 

sent. 

 

I/WE fully understand that the written agreement to be entered into between me/us 

and Government shall be the foundation of the rights of the both the parties and the 

contract shall not be deemed to be complete until the agreement has first been signed 

by me/us and then by the proper officer authorised to enter into contract on behalf of 

Government. 

 

I AM/WE ARE professionally qualified an my/our qualifications are given below: 

Name Qualified 

 

 

 

 

 

I/WE will employ the following technical staff for supervising the work and will see 

that one of them is always at site during working hours, personally checking all items 

of works and paint extra attention to such works as required special attention (eg) 

Reinforced concrete work. 

 

Name of members of technical staff 

proposed to be employed 

Qualification 

 

 

 

 

 

 

I / WE declare that I/WE agree to recover the salaries of the technical staff actually 

engaged on the work by the department, from the work bills, if I/We fail to employ 

technical staff as per the tender condition. 

 

TENDERERS / CONTRACTOR‟S CERTIFICATE: 

(1) I/WE hereby declare that I/We have perused in detail and examined closely the 

Andhra Pradesh Standard Specifications, all clauses of the preliminary specifications 

with all amendments and have either examined all the standards specifications or will 

examine all the standard specifications for items for which I/We tender, before I/We 

submit such tender and agree to be bound and comply with all such specifications for 

this agreement which I/We execute in the Irrigation & Command Area Development 

Department. 
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(2) I/WE certify that I/We have inspected the site of the work before quoting my 

Percentage excess or less on ECV, I /We have satisfied about the quality, availability 

and transport facilities for stones sand and other materials. 

(3) I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and 

when called upon to do so without any reservations. 

(4) I/WE hereby declare that I/We will pay an additional security deposit in terms of 

conditions 3.6 Of Instructions to Tenderers. 

(5) I/WE hereby declare that I am/we are accepting to reject my tender in terms of 

condition 3.7 of Instructions to Tenderers. 

(6) I/WE hereby declare that I/We will not claim any price escalation. 

(7) I/WE hereby declare that I am/We are accepting for the defect liability period as 24 

months instead of 6 ;months under clause 28 of APSS. 

(8) a) I/WE declare that I/WE will procure the required construction materials  

including earth and use for the work after approval of the Engineer-in-Charge.  

The responsibility for arranging and obtaining the land for borrowing or 

exploitation in any other way shall rest with me/us for the materials for 

construction, I/WE shall ensure smooth and un-interrupted supply of materials. 

 

b) I/WE declare that the responsibility for arranging and obtaining the land for 

disposal of spoil/soil not useful for construction purposes shall rest with me/us. 

 

c) I/WE declare that I/WE shall not claim any compensation or any payment for the 

land so arranged for disposal of soil and the land for borrow area.  My/our quoted 

percentage excess or less ECV., are inclusive of the land so arranged and I/We 

will hand over the land so arranged for disposal of soil to; the department after 

completion of work. 

 

d) I/WE declare that I/WE will not claim any extra amount towards any material 

used for the work other than the quoted works for respective schedule „A‟ items. 

 

(9) I/WE declare that I/WE will execute the work as per the mile stone programme, and if 

I/WE fail to complete the work as per the mile stone programme I abide by the 

condition to recover liquidated damages as per the tender conditions. 

(10) I/WE declare that I/WE will abide for settlement of disputes as per the tender 

conditions. 

 

DECLARATION OF THE TENDERER: 

 

1) I/WE have not been black listed in any department in Telangana due to any reasons. 

2) I/WE have not been demoted to the next lower category for not filing the tenders after 

buying the tender schedules in a whole year and my/our registration has not been 

cancelled for a similar default in two consecutive years. 

 

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and 

to summarily reject my/our tender. 

Address of the tenderer    :  

Phone No:           Fax No:   

 

TENDERER 
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CONDITIONS OF CONTRACT 

 

A.  GENERAL 
 

1. Interpretation: 

1.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female, and vice-versa.  Headings have no significance. Works have their 

normal meaning under the language of the contract unless specifically defined. The 

Engineers-in-charge will provide instructions clarifying queries about the conditions 

of Contract. 

 

1.2 The documents forming the Contract shall be interpreted in the following order of 

priority: 

1) Agreement 

2) Letter of Acceptance, notice to proceed with the works 

3) Contractor‟s Tender (Technical bid) 

4) Conditions of contract 

5) Specifications 

6) Bill of quantities (Price-bid) 

7) Any other document listed as forming part of the Contract. 

 

2. Registrar‟s Decisions: 

2.1 Except where otherwise specifically stated, the Registrar will decide the contractual 

matters between the University and the Contractor in the role representing the 

University. 

 

3. Delegation: 

3.1 The Engineer-in-charge may delegate any of his duties and responsibilities to other 

officers and may Cancel any delegation by an official order issued. 

 

4. Communications: 

4.1 Communications between parties, which are referred to in the conditions, are 

effective only when in writing. A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act) 

 

5. Sub-contracting: 

5.1 If the prime contractor desires to sub-let a part of the work, he should submit the 

same at the time of filing tenders itself or during execution, giving the name of the 

proposed Sub-contractor, along with details of his qualification and experience.   The 

Tender Accepting Authority should verify the experience of the Sub-contractor and if 

the Sub-contractor satisfies the qualification criteria in proportion to the value of 

work proposed to be sub-let, he may permit the same.  The total value of works to be 

awarded on sub-letting shall not exceed 50% of contract value.  The extent of 

subletting shall be added to the experience of the sub-contractor and to that extent 

deducted from that of the main contractor. 

 

6. Other Contractors: 

6.1 The Contractor shall cooperate and share the Site with other contractors, Public 

authorities, utilities, and the Department. The Contractor shall also provide facilities 

and services for them as directed by the Engineer-in-charge. 
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7. Personnel: 

7.1 The Contractor shall employ the required Key Personnel named in the Schedule of 

Key Personnel to carry out the functions stated in the Schedule or other personnel 

approved by the Engineer-in-charge.  The Engineer-in-charge will approve any 

proposed replacement of Key Personnel only if their qualifications, abilities, and 

relevant experience are substantially equal to or better than those of the personnel 

listed in the Schedule. 

 

7.2 The technical personnel should be on full time and available at site whenever required 

by Engineer in Charge to take instructions. 

 

7.3 The names of the technical personnel to be employed by the contractor should be 

furnished in the statement enclosed separately. 

 

7.4 In case the contractor is already having more than one work on hand and has 

undertaken more than one work at the same time, he should employ separate technical 

personnel on each work. 

 

7.5 If the contractor fails to employ technical personnel the work will be suspended or 

department will engage a technical personnel and recover the cost thereof from the 

contractor. 

 

7.6 If the Engineer-in-charge asks the Contractor to remove a person who is a member of 

Contractor‟s staff or his work force stating the reasons the Contractor shall ensure 

that the person leaves the site forthwith and has no further connection with the work 

in the contract. 

 

8. Contractor‟s Risks: 

8.1 All risks of loss of or damage to physical property and of personnel injury and death, 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

 

9. Insurance: 

9.1 The contractor shall provide in the name of the Department insurance cover from the 

Start Date to the end of the Defects Liability Period i.e., 24 months after completion 

for the following events which are due to the Contractor‟s risks. 

a) loss of or damage to the Works, Plant and Materials; 

b) loss of or damage to the Equipment; 

c) loss of or damage of property  in connection with the Contract; and 

d) Personal injury or death of persons employed for construction. 

 

9.2 Policies and certificates of insurance shall be delivered by the Contractor to the 

Engineer-in-charge at the time of concluding Agreement.  All such insurance shall 

provide for compensation to be payable to rectify the loss or damage incurred. 

 

i) The contractor shall furnish insurance policy in force in accordance with 

proposal furnished in the Tender and approved by the Department for 

concluding the agreement. 

 

ii) The contractor shall also pay regularly the subsequent insurance premia and 

produce necessary receipt to the Engineer-in-Charge, well in advance. 

 

iii) In case of failure to act in the above said manner the department will pay the 

premium and the same will be recovered from the Contractors payments. 
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9.3 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer-in-Charge. 

 

10. Site inspections: 

10.1 The contractor should inspect the site and also proposed quarries of choice for 

materials source of water and quote his percentage including quarrying, conveyance 

and all other charges etc. 

 

10.2 The responsibility for arranging the land for borrow area rests with the Contractor and 

no separate payment will be made for procurement or otherwise.  The contractor‟s 

quoted percentage will be inclusive of land cost. 

 

11. Contractor to construct the works 

11.1 The Contractor shall construct and Commission the Work in accordance with the 

specifications and Drawings. 

 

12. Diversion of streams / vagus / drains 

12.1 The contractor shall at all times carry out construction of cross drainage works in a 

manner creating least interference to the natural flow of water while consistent with 

the satisfactory execution of work.  A temporary diversion shall be formed by the 

contractor at his cost where necessary.  No extra payment shall be made for this work. 

 

12.2 No separate payment for bailing out sub-soils, water drainage or locked up rain water 

for diversion, shoring, foundations, bailing of pumping water either from excavation 

of soils from foundations or such other incidental will be paid.  The percentage to be 

quoted by the contractor are for the finished item of work in situ and including all the 

incidental charges.  The borrow pits are also to be de-watered by the contractor 

himself at his expense, if that should be found necessary. 

 

12.3 The work of diversion arrangements should be carefully planned and prepared by the 

contractor and forwarded to the Executive Engineer technically substantiating the 

proposals and approval of the Executive Engineer obtained for execution. 

12.4 The contractor has to arrange for bailing out water, protection to the work in progress 

and the portion of works already completed and safety measures for men and 

materials and all necessary arrangements to complete the work. 

 

12.5 All the arrangements so required should be carried out and maintained at the cost of 

the contractor and no separate or additional payments is admissible.. 

 

12.6 Coffer Dams. 

Necessary cofferdams and ring bunds have to be constructed at the cost of contractor 

and same are to be removed after the completion of the work.  The contractor has to 

quote his percentage keeping the above in view. 

 

13. Power Supply. 

13.1 The contractor shall make his own arrangements for obtaining power from the 

Electricity dept., at his own cost.  The contractor will pay the bills of Electricity 

Department for the cost of power consumed by him. 

 

13.2 The contractor shall satisfy all the conditions and rules required as per Indian 

Electricity Act 1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 as 

amended from time to time and other pertinent rules. 

 

13.3 The power shall be used for bonafide Departmental work only. 
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14. Monsoon damages: 

Damages due to rain or flood either in cutting or in banks shall have to be made good 

by the contractor till the work is handed over to the Department.  The responsibility 

of de-silting and making good the damages due to rain or flood rests with the 

contractor. No extra payment is payable for such operations and the contractor shall 

therefore, have to take all necessary precautions to protect the work done during the 

construction period. 

 

15. The works to be completed by the intended completion date: 

15.1 The contractor may commence execution of the works on the start date and shall 

carry out the Works in accordance with the programme submitted by the contractor, 

as updated with the approval of the Engineer-in-Charge, and complete the work by 

the Intended completion date. 

 

16. Safety: 

16.1 The contractor shall be responsible for the safety of all activities on the site. 

 

 

 

17. Discoveries: 

17.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Government.  The Contractor is to notify 

the Engineer-in-charge of such discoveries and carry out the Engineer-in-Charge‟s 

instructions for dealing with them. 

 

18. Possession of the site: 

18.1 The Department shall give possession of the site to the Contractor.  If possession of a 

part site is given, the Department will ensure that the part site so handed over is 

amenable to carryout the work at site by the Contractor. 

 

19. Access to the site: 

19.1 The Contractor shall provide the Engineer-in-Charge and any person authorised by 

the Engineer-in-Charge, access to the site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

 

20. Instructions: 

20.1 The Contractor shall carry out all instructions of the Engineer-in-charge  and comply 

with all the applicable local laws where the Site is located. 

 

21. Settlement of disputes: 

21.1 If any dispute of difference of any kind whatsoever arises between the University and 

the Contractor in connection with, or arising out of the Contract, whether during the 

progress of the works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract, it shall in the first place, be 

referred to and settled by the Registrar MGU who shall, within a period of thirty days 

after being requested by the Contractor to do so, give written notice of his decision to 

the Contractor. Upon receipt of the written notice of the decision of the Engineer-in-

Charge the Contractor shall promptly proceed without delay to comply with such 

notice of decision. 

 

21.2 If the Registrar MGU fails to give notice of his decision in writing within a period of 

thirty days after being requested or if the Contractor is dissatisfied with the notice of 

the decision of the Registrar MGU, the Contractor may within thirty days after 

receiving the notice of decision appeal to the Vice Chancellor who shall offer an 



 

 

Tenderer                                                                                                                               Registrar 
                                                                                                                                                         MGU, Nalgonda  

opportunity to the contractor to be heard and to offer evidence in support of his 

appeal, the Vice Chancellor shall give notice of his decision within a period of thirty 

days after the Contractor has given the said evidence in support of his appeal, subject 

to arbitration, as hereinafter provided.  Such decision of the Vice Chancellor in 

respect of every matter so referred shall be final and binding upon the Contractor and 

shall forthwith be given effect to by the Contractor, who shall proceed with the 

execution of the works with all due diligence whether he requires arbitration as 

hereinafter provided, or not.  If the Department has given written notice of his 

decision to the Contractor and no claim to arbitration, has been communicated to him 

by the Contractor within a period of thirty days from receipt of such notice the said 

decision shall remain final and binding upon the Contractor.  If the Department fail to 

give notice of his decision, as aforesaid within a period of thirty days after being 

requested as aforesaid, or if the Contractor be dissatisfied with any such decision, 

then and in any such case the contractor within thirty days after the expiration of the 

first named period of thirty days as the case may be, require that the matter or matters 

in dispute be referred to arbitration as detailed below:- 

 

SETTLEMENT OF CLAIMS: 

Settlement of claims for Rs.50,000/- and below by Arbitration. 

All disputes or difference arising of or relating to the Contract shall be referred to the 

adjudication as follows: 

   

a) Claims upto a value of Rupees 10,000/-. 

- Registrar Mahatma Gandhi University, Nalgonda. 

b) Claims above Rs.10,000/- and up to Rupees 50,000/-. 

- Vice Chancellor Mahatma Gandhi University, Nalgonda. 

 

The arbitration shall be conducted in accordance with the provisions of Indian 

Arbitration and Conciliation Act 1996 or any statutory modification thereof. 

 

The arbitrator shall state his reasons in passing the award. 

 

 Claims above Rs.50,000/-. 

All claims of above Rs.50,000/- are to be settled by a Civil Court of competent 

jurisdiction by way of Civil suit and not by arbitration. 

 

A reference for adjudication under these clauses shall be made by the contractor 

within six months from the date of intimating the contractor of the preparation of final 

bill or his having accepted payment which ever is earlier. 

 

 

B.    TIME FOR COMPLETION 
22. Program: 

22.1 The total period of completion is 2 months from the date of entering with agreement 

to proceed including rainy season.  Keeping in view, the schedule for handing over of 

site given in condition 11.2, the work should be programmed such as to achieve the 

milestones as per the following “Rate of progress statement”. 

 

Period from date of 

commencement 

Percentage of work to be completed (based 

on contract amount 

In  2 months 100% of the contract value 

 

22.2 The attention of the tenderer is directed to the contract requirement at the time of 

beginning of the work, the rate of progress and the dates for the whole work and its 
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several parts as per milestones.  The following rate of progress and proportionate 

value of work done from time to time as will be indicated by the Engineer-in-Charge 

Certificate for the value of work done and completion of mile-stones will be required. 

Date of commencement of their programme will be the date for concluding 

agreement. 

 

22.3 After signing the agreement, the contractor shall forthwith begin the work, shall 

regularly and continuously proceed with them. 

22.4 Rate of progress: 

i) Work programme of achieving the milestones   (Statement). 

ii) Site.  Schedule of programme of handing over Site to the Contractor. 

(Statement). 

22.5 The contractor shall commence the works on site within the period specified under 

condition 11.1 above after the receipt by him of a written order to this effect from the 

Registrar, MGU, and shall proceed with the same with due expedition and without 

delay, except as may be expressly sanctioned or ordered by the Registrar, MGU, or be 

wholly beyond the contractor‟s control. 

 

22.6 Save in so far as the contractor may prescribe, the extent of portions of the site of 

which the contractor is to be given possession from time to time and the order in 

which such portions shall be made available to him and, Subject to any requirement 

in the contract as to the order in which the works shall be executed, the Registrar, 

MGU will, give written order to commence the works, to the contractor possession of 

so much of the site as may be required to enable the contractor to commence proceed 

with the execution of the works in accordance with the programme if any, and 

otherwise in accordance with such reasonable proposals of the contractor as he shall 

by written notice to the Registrar, MGU, make and will from time to time as the 

works proceed, give to the contractor possession of such further portions of the site as 

may be required to enable the contractor to proceed with the execution of the works 

with due dispatch in accordance with the said programme or proposals as the case 

maybe ; if the contractor suffers delay or incurs cost from failure on the part of the 

Registrar, MGU to give possession in accordance with the terms of this clause, the 

Registrar, MGU shall grant an extension of time for the completion of works. 

 

22.7 The contractor shall bear all costs and charges for special or temporary way leases 

required by him in connection with access to the site. The contractor shall also 

provide at his own cost any additional accommodation outside the site required by 

him for the purposes of the work. 

 

22.8 Subject to any requirement in the contract as to completion of any section of the 

works before completion of the whole of the works shall be completed in accordance 

with provisions of clauses in the Schedule within the time stated in the contract 

calculated from the last day of the period named in the statement to the tender as that 

within which the works are to be commenced or such extended time as may be 

allowed. 

 

22.9 Delays and extension of time: 

No claim for compensation on account of delays or hindrances to the work from any 

cause whatever shall lie, except as hereafter defined.  Reasonable extension of time 

will be allowed by the Registrar, MGU or by the office competent to sanction the 

extension, for unavoidable delays, such as may result from causes, which in the 

opinion of the Registrar, MGU, are undoubtedly beyond the control of the contractor.  

The Registrar, MGU shall assess the period of delay or hindrance caused by any 

written instructions issued by him, at twenty five per cent in excess or the actual 

working period so lost. 
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In the event of the Registrar, MGU failing to issue necessary instructions and thereby 

causing delay and hindrance to the contractor, the latter shall have the right to claim 

an assessment of such delay by the Vice Chancellor whose decision will be final and 

binding.  The contractor shall lodge in writing with the Executive Engineer a 

statement of claim for any delay or hindrance referred to above, within fourteen days 

from its commencement, otherwise no extension of time will be allowed. 

 

Whenever authorised alterations or additions made during the progress of the work 

are of such a nature in the opinion of the Registrar, MGU as to justify an extension of 

time in consequence thereof, such extension will be granted in writing by the 

Registrar, MGU or other competent authority when ordering such alterations or 

additions. 

23. Construction programme: 

23.1 The Contractor shall furnish within one month of the order of the work a programme 

showing the sequence in which he proposed to carry out the work, monthly progress 

expected to be achieved, also indicating date of procurement of materials plant and 

machinery. The schedule should be such that it is practicable to achieve completion of 

the whole work within the time limit fixed and in keeping with the Mile stone 

programme specified and shall obtain the approval of the Registrar, MGU.  Further 

rate of the progress as in the program shall be kept up to date.  In case it is 

subsequently found necessary to alter this program, the contractor shall submit 

sufficiently in advance the revised program incorporating necessary modifications 

and get the same approved by the Registrar, MGU.  No revised program shall be 

operative with out approval of Registrar, MGU. 
 

23.2 The Registrar, MGU shall have all times the right, without any way violating this 

contract, or forming grounds for any claim, to alter the order of progress of the works 

or any part thereof and the contractor shall after receiving such directions proceed in 

the order directed.  The contractor shall also report the progress to the Registrar, 

MGU within 7 days, of the Registrar‟s direction to alter the order of progress of 

works. 

 
23.3 The Contractor shall give written notice to the Registrar, MGU whenever planning or 

progress of the works is likely to be delayed or disrupted unless any further drawings 

or order including a direction, instruction or approval is issued by the Registrar, MGU 

within a reasonable time.  The notice shall include details of the drawing or order 

required and of why and by when it is required and of any delay or disruption likely 

to be suffered if it is late. 

 

24. Speed of work: 

24.1 The Contractor shall at all times maintain the progress of work to conform to the 

latest operative progress schedule approved by the Registrar, MGU. The contractor 

should furnish progress report indicating the programme and progress once in a 

month.  The Registrar, MGU may at any time in writing direct the contractor to slow 

down any part or whole of the work for any reason (which shall not be questioned) 

whatsoever, and the contractor shall comply with such orders of the Engineer-in-

Charge. The compliance of such orders shall not entitle the contractor to any claim of 

compensation.  Such orders of the Registrar, MGU for slowing down the work will 

however be duly taken into account while granting extension of time if asked by the 

contractor for which no extra payment will be entertained. 

 

24.2 Delays in Commencement or progress or neglect of work and forfeiture of earnest 

money, Security deposit and withheld amounts: 

 

If, at any time, the Registrar, MGU shall be of the opinion that the Contractor is 

delaying Commencement of the work or violating any of the provisions of the 

Contractor is neglecting or delaying the progress of the work as defined by the tabular 
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statement. “Rate of progress” in the Articles of Agreement”, he shall so advise the 

Contractors in writing and at the same time demand compliance in accordance with 

conditions of Tender notice.  If the Contractor neglects to comply with such demand 

within seven days after receipt of such notice, it shall then or at any time there after, 

be lawful for the Registrar, MGU to take suitable action in accordance with Clause.60 

of APSS. 

 

25. Suspension of works by the contractor: 

25.1 If the Contractor shall suspend the works, or sublet the work without sanction of the 

Registrar, MGU, or in the opinion of the Registrar, MGU shall neglect or fail to 

proceed with due diligence in the performance of his part of the Contract as laid down 

in the Schedule rate of progress, or if he shall continue to default or repeat such 

default in the respects mentioned in clause.27 of the APSS Registrar, MGU shall take 

action in accordance with Clause 61 of APSS. 

 

25.2 If the Contractor stops work for 28 days and the Stoppage has not been authorised by 

the Registrar, MGU the Contract will be terminated under Clause 61 of APSS. 

 

25.3 If the Contractor has delayed the completion of works the Contract will be terminated 

under Clause.61 of APSS. 

 

26. Extension of the intended completion date: 

26.1 The Registrar, MGU shall extend or recommend for extension, in accordance with 

the Government orders in force, the Intended Completion Date if a Variation is issued 

which makes it impossible for Completion to be achieved by the Intended Completion 

Date.  

 

26.2 The Registrar, MGU shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a decision 

upon the effect of a Variation and submitting full supporting information.  If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be considered in assessing the 

new Intended Completion Date. 

 

 

27. Delays ordered by the Engineer-in-Charge: 

27.1 The Registrar, MGU may instruct the Contractor to delay the start or progress of any 

activity within the Work. 

 

28. Early warning: 

28.1 The contractor is to warn the Registrar, MGU at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the Execution of 

Works. 

28.2 The Contractor shall cooperate with the Registrar, MGU in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction 

of the Engineer-in-Charge. 

29. Management meetings: 

29.1 The Registrar, MGU may require the Contractor to attend a management meeting.  

The business of a management meeting shall be to review the programme for 

remaining work and to deal with matters raised in accordance with the early warning 

procedure. 
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C.  QUALITY CONTROL 
 

30. Identifying defects: 

30.1 The Engineer-in-Charge shall check the Contractor‟s work and notify the Contractor 

of any Defects that are found.  Such checking shall not affect the Contractor‟s 

responsibilities.  The Engineer-in-Charge may instruct the Contractor to verify the 

Defect and to uncover and test any work that the Engineer considers may be a Defect. 
 

31. Tests: 

31.1 If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the Contractor shall 

pay for the test and any samples. 
 

32. Correction of defects: 

32.1 The Engineer-in-Charge shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins on Completion.  The defects 

liability period shall be extended for as long as defects remain to be corrected by the 

Contractor. 
 

32.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer-in-Charge‟s notice. 

 
 

33. Uncorrected defects: 

33.1 If the contractor has not corrected the defect within the time specified in the 

Engineer-in-Charge‟s notice, the Engineer-in-Charge will assess the cost of having 

the defect corrected and the contractor will pay this amount. 
 

33.2 The Engineer-in-Charge shall introduce O.K. cards and prescribed the formats there 

of.   O.K. cards shall relate to all major components of the work.  The contractor / his 

authorised representative shall be required to initiate and fill in and present the O.K. 

card to the construction staff who would check the respective items and send to the 

quality control staff for final check and clearance / O.K.  Any defects pointed out by 

the construction supervision staff or by the Quality Control staff shall promptly be 

attended to by the contractors and the fact of doing so be duly recorded on the back of 

O.K. card. 
 

33.3 The Engineer-in-Charge may also introduce checklists which shall be kept in Bound 

registers by the construction supervision staff.  The contractor may be required to fill 

up these lists in the first instance and shall be subsequently checked by the 

Construction / Quality Control engineers. 
 

34. Quality control: 

In addition to the normal inspection by the regular staff in-charge of the construction 

of work, the work will also be inspected by the Assistant Engineer of MGU ,Registrar 

MGU and any other authorised external Agency if any sub-standard work or excess 

payments are noticed with reference to measurement books etc., during inspection, 

action will be taken based on their observations and these will be effected by the 

Engineer-in-Charge of the execution of the work. 

 
Maintenance of Quality, Quantity and Penalties to be imposed for deficient 

execution of work on the contractors are as follows: 
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I. CONCRETE ITEMS: 

 

The testing and tolerance shall be as per MORTH section 903.5. No 

deviations are acceptable in thickness of PCC / all members except concrete 

pavements. In case of strength requirement in which established based on 

concrete cores / cubes no deviation is remitted from specified strength. However if 

the lesser strength concrete is allowed duly satisfying design criteria the rate of 

lower grade concrete or equivalent to the actual strength only shall be paid. 

 

PAYMENT ADJUSTMENT FOR DEFICIENCY IN THICKNESS 

 

Deficiency in the average thickness of day‟s 

work 

Percent contract unit price 

payable 

Up to 5 mm 100 

6-10 mm 87 

11-15 mm 81 

16-20 mm 75 

21-25 mm 70 

 

GENERAL: 

 

 

1. The contractor shall test all the materials as per agreement specifications and 

results shall be recorded duly signed by the Contractor or his representative and 

the section officer. The name of work and quarry location shall be clearly noted 

in the test reports.  

 

D.   Cost Control 
 
35. Bill of quantities: 

35.1 The Bill Quantities shall contain items for the construction work to be done by the 

Contractor. 

 

35.2 The Contractor is paid for the quantity of the work done at the estimate rate in the Bill 

of Quantities for each item plus or minus Tender percentage. 

 

36. Changes in the quantities: 

36.1 The contractor is bound to execute all supplemental works that are found essential, 

incidental and inevitable during execution of main work. 

 

36.2 The payment of rates for such supplemental items of work will be regulated as under;   

 

Supplemental items directly deducible from similar items in the original 

agreement. 

 
36.2.1 The rates shall be derived by adding to or subtracting from the agreement rate of such 

similar item the cost of the difference in the quantity of materials labour between the 

new items and similar items in the agreement worked out with reference to the 

Standard Schedule of Rates adopted in the sanctioned estimate with which the tenders 

are accepted plus or minus over all tender percentage. 

 
36.2.2 (a)   Similar items but the rates of which cannot be directly deduced  from the 

 original agreement. 

 

(b)   Purely new items which do not correspond to any item in the  

agreement. 
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36.2.3 The rates of all such items shall be Estimated Rates plus or minus overall Tender 

premium. 

 

37. Extra items: 

37.1 Extra items of work shall not vitiate the contract.  The contractor shall be bound to 

execute extra items of work as directed by the Engineer-in-Charge.  The rates for 

extra items shall be worked out by the Executive Engineer as per the conditions of the 

Contract and the same are binding on the Contractor. 

 

37.2 The contractor shall before the 15
th
 day of each month, submit in writing to the 

Registrar, MGU a statement of extra items if any that they have executed during the 

preceding month failing which the contractor shall not be entitled to claim any. 
 
37.3 Entrustment of additional items: 

37.3.1 Where ever additional items not contingent on the main work and outside the scope of 

original agreement are to be entrusted to the original contractor dispensing with bids 

and if the value of such items exceeds the limits up to which the officer is empowered 

to entrust works initially to contractor without calling for tenders, approval of next 

higher authority shall be obtained.  Entrustment of such items on nomination shall 

be at rates not exceeding the estimated rates. 

 

37.3.2 Entrustment of the additional items contingent on the main work will be authorised 

by the officers up to the monetary limits up to which they themselves are competent 

to accept items in the original agreement so long as the total amounts up to which 

they are competent to accept in an original agreement rates for such items shall be 

worked out in accordance with the procedure (I) For all items of work in excess of the 

quantities shown in the Bill of Quantities of the Tenders, the rate payable for such 

items shall be estimate rates for the items (+) or (-) over all tender percentage 

accepted by the competent authority. 

 

37.3.3 Entrustment of either the additional or supplemental items shall be subject to the 

provisions  of the agreement entered into by a Competent Authority after the tender is 

accepted. The Vice chancellor, MGU being the authority next higher to the Registrar, 

MGU, who entered into the agreement approves the rate for the items / variation in 

quantity in the current agreement.  The items shall not be ordered by an officer on his 

own responsibility if the revised estimate or deviation statement providing for the 

same requires the sanction of higher authority. 

 

Note: It may be noted that the term Estimate Rate used above means the rate in the 

sanctioned estimate with which the tenders are accepted, or if no such rates is 

available in the estimate, the rate derived will be with reference to the Standard 

Schedule of Rates adopted in the sanctioned estimate with which tenders are 

accepted. 

 

38. Cash flow forecasts: 

38.1 When the program is updated, the contractor is to provide the Registrar, MGU with 

an updated cash flow forecast. 

 

 

39. Payment certificates: 

39.1 The Contractor shall submit to the Registrar, MGU monthly statements of the 

estimated value of the work completed less the cumulative amount certified 

previously. 
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39.2 The Engineer-in-charge shall check the Contractor‟s monthly statement within 14 

days. 

39.3 The value of work executed shall be determined by the Engineer-in-charge. 

 

39.4 The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

 

39.5 The Engineer-in-charge may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the light of 

later information. 

 

40. Payments: 

40.1 Payment for the work done by the contractor will be made for the finished work 

based on the measurements recorded in measurement books by any officer of the 

department not lower in rank than a Assistant Engineer and check measured by any 

officer not lower in rank than a Deputy Executive Engineer.The measurement shall be 

recorded at various stages of the work done and also after work is completed.  The 

contractor shall be present at the time of recording of each set of measurement and 

their check measurement and accept them then and there so as to avoid disputes at a 

later stage.  If the contractor is not available at the work spot at the time of recording 

measurements or check measurements the particulars of measurements shall be 

signed by the authorised agent of contractor based on which the contractor shall 

accept the set of measurements without any further dispute.  If for any reason the 

contractor‟s authorised agent is also not available at site when the department decides 

to suspend the work recording of measurements in the absence of the contractor or his 

authorised representative the University shall not entertain any claim from the 

contractor for any loss incurred by him on this account.  The Contractor shall 

however note that the University cannot indefinitely wait for recording the 

measurement due to the absence of the Contractor and his authorised agent and check 

measure them even in the absence of the contractor. 

 

40.2 Payments and Certificates: 

40.2.1 Payments shall be adjusted for recovery of advance payments, liquidated damages in 

terms of tender conditions and security deposit for the due fulfillment of the contract.  

Payment will be made to the Contractor under the certificate to be issued at 

reasonably frequent intervals by the Registrar, MGU, and intermediate payment will 

be the sum equal to 92½% of the value of work done as so certified and balance of 

7½% will be withheld and retained as security for the due fulfillment of the contractor 

under the certificate to be issued by the Engineer-in-Charge.  On completion of the 

entire works the contractor will receive the final payment of all the moneys due or 

payable to him under or by virtue of the contract except earnest money deposit 

retained as security and a sum equal to 2½ percent of the total value of the work done.  

The amount withheld from the final bill will be retained under deposits and paid to 

the contractor together with the earnest money deposit retained as security after a 

period of 24 months as all defects shall have been made good according to the true 

intent and meaning there of.  

 

40.2.2 In case of over payments or wrong payment if any made to the contractor due to 

wrong interpretation of the provisions of the contract, APSS or Contract conditions 

etc., such unauthorised payment will be deducted in the subsequent bills or final bill 

for the work or from the bills under any other contracts with the Government or at 

any time there after from the deposits available with the Government. 

 

40.2.3 Any recovery or recoveries advised by the Government Department either state or 

central, due to non-fulfillment of any contract entered into with them by the 

contractor shall be recovered from any bill or deposits of the contractor. 
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40.2.4 No claim shall be entertained, if the same is not represented in writing to the 

Engineer-in-Charge within 15 days of its occurrence. 

 

40.2.5 The contractor is not eligible for any compensation for inevitable delay in handing 

over the site or for any other reason.  In such case, suitable extensions of time will be 

granted after considering the merits of the case. 

 

40.3 Intermediate Payments: 

40.3.1 For intermediate Stage of work, only part rates as fixed by the Engineer-in-Charge 

will be paid. 

 

40.3.2 Part rates shall be worked out for the work done portion based on the actual 

operations involved keeping inview the value of the balance work to be done, to 

avoid unintended benefit to the Contractor in initial Stage. 

 

40.3.3 Full rate shall be paid when the work is completed to the full profile as noted in the 

drawings. 

 

40.3.4 For earthwork in cutting, 10% of the quantity will be with-held for intermediate 

payments and the same will be released after completing the work to the profiles as 

per drawings and disposal of the spoil material at the specified places and handing 

over the balance useful stone.  For this purpose a length of 25 mts. will be taken as a 

Unit. 

 

40.3.5 For earth work, embankment formation work, 10% of the quantity will be withheld 

for intermediate payments and the same will be released after completing the bund to 

the profiles as per drawings including trimming of side slopes and all other works 

contingent to the bund profile.  For this purpose, 25 mts of length will be taken as a 

Unit. 

 

40.3.6 For the structure works either with masonry or concrete where the height of structure 

is more than three meters, the quantities executed in the lower level will be withheld 

at the rate of one percent for every three meters height, if the balance height o the 

structure work is more than three meters in being over the executed level and the 

same will be released only after the entire work is completed as certified by the 

Engineer-in-Charge. 

 

40.3.7 For CM & CD works and for lining works, spread over more than 2 Km. In length 5 

percent of the concrete and Masonry quantities will be with held and the same will be 

released after completion of all CM & CD works and lining for the entire length 

certified by the Engineer-in-Charge. 

 

40.3.8 Where payment is intended for aggregates by bill of quantities item based on stack 

measurements, 10% of the quantity measured will be withheld.  No payment or 

advance will be made for unfixed materials when the rates are for finished work in 

site. 

41. Interest on money due to the contractor: 

41.1 No omission by the Registrar, MGU to pay the amount due upon certificates shall 

vitiate or make void the contract, nor shall the contractor be entitled to interest upon 

any guarantee fund or payments in arrear, nor upon any balance which may, on the 

final settlement of his accounts, found to be due to him. 

 

42. Certificate of completion of works: 

42.1 Certificate of Completion of works: 

42.1.1 When the whole of the work has been completed and has satisfactory passed any final 

test that may be prescribed by the Contract, the Contractor may give a notice to that 
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effect to the Registrar, MGU accompanied by an undertaking to carryout any 

rectification work during the period of maintenance, such notice and undertaking 

shall be in writing and shall be deemed to be request by the Contractor for the 

Registrar, MGU to issue a Certificate of completion in respect of the Works.  The 

Registrar, MGU shall, within twenty one days of the date of delivery of such notice 

either issue to the Contractor, a certificate of completion stating the date on which, in 

his opinion, the works were completed in accordance with the Contract or give 

instructions in writing to the Contractor specifying all the Works which, in the 

Registrar, MGU opinion, required to be done by the Contractor before the issue of 

such Certificate. The Registrar, MGU shall also notify the Contractor of any defects 

in the Works affecting completion that may appear after such instructions and before 

completion of the Works specified there in.  The Contractor shall be entitled to 

receive such Certificate of the Completion within twenty one days of completion to 

the satisfaction of the Registrar, MGU of the Works so specified and making good of 

any defects so notified. 

 

42.1.2 Similarly, the contractor may request and the Registrar, MGU shall issue a Certificate 

of Completion in respect of: 

 

a) Any section of the Permanent works in respect of which a separate time for 

completion is provided in the Contract, and 

b) Any substantial part of the Permanent Works which has been both completed 

to the satisfaction of the Registrar, MGU and occupied or used by the 

Department. 

 

42.1.3 If any part of the Permanent Works shall have been completed and shall have 

satisfactorily passed any final test that may be prescribed by the Contract, the 

Registrar, MGU may issue such certificate, and the Contractor shall be deemed to 

have undertaken to complete any outstanding work in that part of the Works during 

the period of Maintenance. 
 

 

43. Taxes included in the bid: 

43.1 The percentage quoted by the contractor is exclusive of Value Added Tax (VAT) but 

inclusive of other taxes on all materials that the contractor will have to purchase for 

performance of this contract. 

43.2 VAT component loaded in Part „B‟ of the estimate shall be added in each bill of t he 

contractors who opt for composition scheme and recovered. 
43.3 In respect of those contractors, who do not opt for composition scheme, the VAT 

component loaded in the estimate in Part „B‟ shall not be released to them with their 

bills. However, VAT loaded in Part „B‟ of the estimate shall be recovered and for the 

recovery made, a deduction certificate shall be issued, based on which they have to 

claim adjustment through their returns submitted to their respective assessing 

authorities. 
 

44. Retention: 

44.1 The department shall retain from each payment due to the contractor @ the rate of 

7.5% of bill amount until completion of the whole of the Works. 

44.2 On completion of the whole of the Works half the total amount retained is re-paid to 

the Contractor and half when the Defects Liability Period has passed and the 

Engineer-in-Charge has certified that all the Defects notified by the Engineer-in-

Charge to the Contractor before the end of this period have been corrected. 

 

44.3 On completion of the whole works, the Contractor may substitute retention money 

with an “on demand” Bank Guarantee. 
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45. Securities: 

45.1 The Earnest Money Deposit and Additional Security (for discount tender percentage 

beyond 25%) shall be provided to the Department not later than the date specified in 

the Letter of Acceptance and shall be issued in an amount and form and by a bank 

acceptable to the Department. The Earnest Money shall be valid until a date 28 days 

from the date of expiry of Defects Liability Period and the additional security shall be 

valid until a date 28 days from the date of issue of the certificate of completion. 

46. Cost of repairs: 

46.1 Loss or damage to the Works or materials to the Works between the Start Date and 

the end of the Defects Correction Periods shall be remedied by the Contractor at the 

Contractor‟s cost if the loss or damage arises from the Contractor‟s acts or omissions. 

 

E.    FINISHING THE CONTRACT 
47. Completion: 

47.1 The Contractor shall request the Registrar, MGU to issue a Certificate of completion 

of the Works and the Registrar, MGU will do so upon deciding that the work is 

completed. 

48. Taking over: 

48.1 The Department shall takes over the Site and the Works within seven days of the 

Registrar, MGU issuing a certificate of Completion. 

 

49. Final account: 

49.1 The Contractor shall supply to the Registrar, MGU a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of the 

Defects Liability Period.  The Engineer-in-Charge shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor within56 days 

of receiving the Contractor‟s account if it is correct and complete.  If it is not, the 

Engineer-in-Charge shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary.  If the final Account is still unsatisfactory 

after it has been resubmitted, the Engineer-in-Charge shall decide on the amount 

payable to the Contractor and issue a payment certificate with in 56 days of receiving 

the Contractor‟s revised account. 

 

50. Termination: 

50.1 The University may terminate the Contract if the contractor causes a fundamental 

breach of the Contract. 

 

50.2 Fundamental breaches of Contract include, but shall not be limited to the following. 

a) The Contractor stops work for 28 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorised by the 

Engineer-in-Charge. 

 

b) The Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation. 

 

c) The Engineer-in-Charge gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to correct 

it within a reasonable period of time determined by the Engineer-in-Charge 

and 

 

d) The Contractor does not maintain a security which is required and 

 

e) The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 

defined. 
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f) If the contractor, in the judgement of the University has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

 

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of any thing of value to influence the action of 

a public official in the procurement process or in contract execution.  

“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment o the 

Government and includes collusive practice among Tenderers (prior to or 

after Tender submission) designed to establish Tender prices at artificial non-

competitive levels and to deprive the Government of the benefits of free and 

open competition. 

 

50.3 Notwithstanding the above the University may terminate the contract for 

convenience. 

 

50.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secured leave the Site as soon as reasonably possible. 

 

51. Payment upon termination: 

51.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work 

done less advance payments received upon the date of the issue of the certificate, less 

other recoveries due in terms of the Contract, less taxes due to be deducted at source 

as per applicable law and less the percentage to apply to the work not completed.   

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Department exceeds any payment due to the Contractor the difference shall be a debt 

payable to the Department. 

 

52. Property: 

52.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Department if the Contract is terminated because of 

Contractor‟s default. 

 

53. Release from Performance: 

53.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the University or the Contractor the Engineer-in-Charge 

shall certify that the contract has been frustrated.  The Contractor shall make the site 

safe and stop work as quickly as possible after receiving this certificate and shall be 

paid for all works carried out before receiving it and for any work carried out after 

wards to which commitment was made. 

 

F.    SPECIAL CONDITIONS 
  

54. Water supply: 

The Contractor has to make his own arrangements for water required for the work and 

to the colonies and work sites, which are to be established by the Contractor. 

 

55. Electrical power: 

The Contractors will have to make their own arrangements for drawing electric power 

from the nearest power line after obtaining permission from the Andhra Pradesh State 

Electricity Board at his own cost.  In case of failure of electricity, the Contractor has 

to make alternative arrangements for supply of electricity by Diesel Generator sets of 
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suitable capacity at place of work.  If the supply is arranged by the Department, 

necessary Tariff rates shall have to be paid based on the prevailing rates.  

 

The contractor will pay the bills of Electricity Board for the cost of power consumed 

by him. 

 

The contractor shall satisfy all the conditions and rules required as per Indian 

Electricity Act 1910 and under rule –45(I) of the Indian Electricity Rules, 1956 as 

amended from time to time and other pertinent rules. 

 

 The power shall be used for bonafide Departmental works only.  

 

55.1 Electric Power for Domestic Supply: 

a) The contractor has to make his own arrangements for the supply of electric 

power for domestic purposes and the charges for this purpose have to be paid 

by him at the rates as fixed by the Telangana State Electricity Board from 

time to time. 

 

b) The contractor will have to make his own arrangements to lay and maintain 

the necessary distribution lines and wiring for the camp at his own cost.  The 

layout and the methods of laying the lines and wiring shall have the prior 

approval of the Engineer-in-Charge.  All camp area shall be properly 

electrified.  All lines, streets, approaches for the camp etc., shall be 

sufficiently lighted for the safety of staff and labour of the contractor, at the 

cost of the Contractor and it will be subject to the approval of the Engineer-

in-Charge. 

 

56. Land: 

56.1 Land for Contractor‟s use: 

The contractor will be permitted to use University land for execution of work.  The 

contractor shall have to make his own arrangements for acquiring and clearing the 

site, leveling, providing drainage and other facilities for labour staff colonies, site 

office, workshop or stores and for related activities.  The Contractor shall apply to the 

Department within a reasonable time after the award of the contract and atleast 30 

days in advance of its use, the details of land required by him for the work at site and 

the land required for his camp and should any private land which has not been 

acquired, be required by the contractor for his use.  The same may be acquired by the 

contractor at his own cost by private negotiations and no claim shall be admissible to 

him on this account. 

 

The Engineer-in-Charge reserves the right to refuse permission for use of any 

University land for which no claim or compensation shall be admissible to the 

contractor.  The contractor shall, however, not be required to pay cost or any rent for 

the university land given to him. 

 

56.2 Surrender of Occupied Land: 

a) The university land as here in before mentioned shall be surrendered to the Engineer-

in-Charge within seven days, after issue of completion certificate.  Also no land shall 

be held by the contractor longer than the Engineer-in-Charge shall deem necessary 

and the contractor shall on the receipt of due notice from the Engineer-in-Charge, 

vacate and surrender the land which the Engineer-in-Charge may certify as no longer 

required by the Contractor for the purpose of the work. 

 

b) The contractor shall make good to the satisfaction of the Engineer-in-Charge any 

damage to areas, which he has to return or to other property or land handed over to 

him for purpose of this work. Temporary structures may be erected by the contractor 
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for storage sheds, offices, residences etc., for non-commercial use, with the 

permission of the Registrar, MGU on the land handed over to him at his own cost.  At 

the completion of the work these structures shall be dismantled site cleared and 

handed over to the Registrar, MGU.  The land required for providing amenities will 

be given free of cost from University lands if available otherwise the contractor shall 

have to make his own arrangements. 

 

56.3 Contractor not to dispose off Spoil etc.: - 

The contractor shall not dispose off or remove except for the purpose of fulfillment of 

this contract, sand, stone, clay ballast, earth, trees and shrubs or other materials 

obtained in the excavation made or lying on the site of the work, and all such 

materials and produce shall remain property of the University.  The University may 

upon request from the contractor, or if so stipulated in the conditions of the contract 

allow the contractor to use any of the above materials for the works either free of cost 

or after payment as may be specifically mentioned or considered necessary during the 

execution of the work. 

 

57. Roads: 

In addition to existing public roads and roads Constructed by University, if any, in 

work area all additional approach roads inside work area and camp required by the 

Contractor shall be constructed and maintained by him at his own cost.  The layout 

design, construction and maintenance etc. of the roads shall be subject to the approval 

of the Engineer-in-Charge.  The contractor shall permit the use of these roads by the 

Government free of charge. 

It is possible that work at, or in the vicinity of the work site will be performed by the 

University or by other contractors engaged in work for the University during the 

contract period.  The contractor shall without charge permit the university and such 

other contractor and other workmen to use the access facilities including roads and 

other facilities, constructed and acquired by the contractor for use in the performance 

of the works. 

 

The contractor‟s heavy construction traffic or tracked equipment shall not traverse 

any public roads or bridges unless the contractor has made arrangement with the 

authority concerned.  In case contractor‟s heavy construction traffic or tracked 

equipment is not allowed to traverse any public roads or bridges and the contractor is 

required to make some alternative arrangements, no claim on this account shall be 

entertained. 

 

The contractor is cautioned to take necessary precautions in transportation of 

construction materials to avoid accidents. 

58. Payment for camp construction: 

No payment will be made to the contractor for construction, operation and 

maintenance of camp and other camp facilities and the entire cost of such work shall 

be deemed to have been included in the tendered rate for the various items of work in 

the schedule of quantities and bids. 

59. Explosive and fuel storage tanks: 

No explosive shall be stored within ½ (half) KM of the limit of the camp sites.  The 

storage of gasoline and other fuel oils or of Butane, Propane and other liquefied 

petroleum gases, shall confirm to the regulations of Telangana State Government and 

Government of India.  The tanks, above ground and having capacity in excess of 2000 

liters, shall not be located within the camp area, nor within 200m, of any building. 

 

60. Labour: 

The contractor shall, make his own arrangements for the engagement of all staff and 

labour, local or other, and for their payment, housing, feeding and transport. 
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Labour importation and amenities to labour and contractor‟s staff shall be to the 

contractor‟s account.  His quoted percentage shall include the expenditure towards 

importation of labour amenities to labour and staff; 

 

The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-

in-Charge a written in detail, is such form and at such intervals as the Engineer-in-

Charge may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the contractor on the Site and such information 

respecting Contractor‟s Equipment as the Engineer-in-Charge may require. 

 

60.1 Transportation of Labour: 

I. The contractor shall make his own arrangement for the daily transportation of the 

labour and staff from labour camps colonies to the work spot and no labour or staff of 

the contractor shall stay at the work spot.  No extra payment will be made to the 

contractor for the above transportation of the labour and his quoted percentage to the 

work shall include the transportation charges of labour from colonies to work spot 

and back. 

 

II. The contractor will at all times duly observe the provisions of employment of 

children Act XXVI of 1938 and any enactment or modification of the same and will 

not employ or permit any person to do any work for the purpose under the provisions 

of this agreement in contravention of said Act.  The contractor here by agrees to 

indemnify the department from and against all claims, penalties which may be 

suffered by the department or any person employed by the department by any default 

on the part of the contractor in the observance and performance of the provisions of 

the employment of children Act. XXVI of 1938 or any enactment or modification of 

the same. 

 

As per Govt. memo No.721/Gr.(1)/81-35, dt:17.11.87. The contractor shall obtain the 

insurance at his own cost to cover the risk on the works to labour engaged by him 

during period of execution against fire and other usual risks and produce the same to 

the Executive Engineer concerned before commencement of work. 

 

61. Safety measures: 

1. The contractor shall take necessary precautions for safety of the workers and 

preserving their health while working in such jobs, which require special protection 

and precautions.  The following are some of the measures listed but they are not 

exhaustive and contractor shall add to and augment these precautions on his own 

initiative where necessary and shall comply with directions issued by the Executive 

Engineer or on his behalf from time to time and at all times. 

 

2. Providing protective foot wear to workers situations like mixing and placing of 

mortar or concrete sand in quarries and places where the work is done under much 

wet conditions. 

 

3. Providing protective head wear to workers at places like under ground excavations to 

protect them against rock falls. 

 

4. Providing masks to workers at granulates or at other locations where too much fine 

dust is floating about and sprinkling water at frequent intervals by water hoses on all 

stone crushing area and storage bins abate to dust. 

 

5. Getting the workers in such jobs periodically examined for chest trouble due to too 

much breathing in to fine dust. 
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6. Taking such normal precautions like fencing and lightening in excavation of trenches, 

not allowing rolls and metal parts of useless timber spread around, making danger 

areas for blasting providing whistles etc. 

 

7. Supply workmen with proper belts, ropes etc., when working in precarious slopes etc. 

 

8. Avoiding named electrical wire etc., as they would electrocute the works. 

 

9. Taking necessary steps towards training the workers concerned on the machinery 

before they are allowed to handle them independently and taking all necessary 

precautions in around the areas where machines hoists and similar units are working. 
 

 

62. Fair wage clause: 

1. The contractor shall pay not less than fair wages to labourers engaged by him on the 

work. 

 

2. “Fair” wages means wages whether for time of piecework notified by the 

Government from time in the area in which the work is situated. 

 

3. The contractor shall not with-standing the revisions of any contract to the contrary 

cause to be paid to the labour, in directly engaged on the work including any labour 

engaged by the sub-contractor in connection with the said work, as if the labourers 

had been directly employed by him. 

 

4. In respect of labour directly or indirectly employed in the works for the purpose of 

the contractors part of the agreement the contractor shall comply with the rules and 

regulations on the maintenance of suitable records prescribed for this purpose from 

time to time by the Government. He shall maintain his accounts and vouchers on the 

payment of wages to the labourers to the satisfaction of the Registrar, MGU. 

 

5. The Registrar, MGU shall have the right to call for such record as required to satisfy 

himself on the payment of fair wages to the labourers and shall have the right to 

deduct from the contract amount a suitable amount for making good the loss suffered 

by the worker or workers by reason of the “fair wages” clause to the workers. 

 

6. The contractor shall be primarily liable for all payments to be made and for the 

observance of the regulations framed by the Govt.  from time to time without 

prejudice to his right to claim indemnity from his sub-contractors. 

 

7. As per contract labour (Regulation and abolition) Act. 1970 the contractor has to 

produce the license obtained from the licensing officers of the labour department 

along with the tender or at the time of agreement. 

 

8. Any violation of the conditions above shall be deemed to be a breach of his contract. 

 

9. Equal wages are to be paid for both men and women if the nature of work is same and 

similar. 

 

10. The contractor shall arrange for the recruitment of skilled and unskilled labour local 

and imported to the extent necessary to complete the work within the agreed period as 

directed by the Executive Engineer in writing. 
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63. Indemnity bond: 

Name of work: Construction of Laboratory Platforms for Chemistry Labs, MGU, Nalgonda 

 

 

I/We ……………....  Resident of ……………………………………………… do 

hereby bind myself to pay all the claims may come (a) under Workmen‟s 

Compensation Act. 1933 with any statutory modification there of and rules there 

under or otherwise for or in respect of any damage or compensation payable in 

connection with any accident or injury sustained (b) under Minimum wages Act 1948 

(c) under payment of wages Act.1936 (d) under the Contractor labour (Regulation 

and Abolition) Act. 1970 by workmen engaged for the performance of the business 

relating to the above contract i.e., Failing such payment of claims of workmen 

engaged in the above work, I/We abide in accepting for the recovery of such claims, 

effected from any of my assets with the University. 

 

 

                Tenderer 

64. Compliance with labour regulations: 

During continuance of the contract, the contractor and his sub contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules), regulations, bye laws that may be passed or 

notifications that may be issued under any labour law in future either by the State or 

the Central Government or the local authority and also applicable labour regulations, 

health and sanitary arrangements for workmen, insurance and other benefits.  Salient 

features of some of the major labour laws that are applicable to construction industry 

are given below.  The contractor shall keep the University indemnified in case any 

action is taken against University by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the university is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provision stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

contractor, the Registrar /universty shall have the right to deduct any money due to 

the contractor including his amount of performance security.  The 

university/Registrar shall also have right to recover from the contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the university. 

 

The employees of the Contractor and the Sub-contractor in no case shall be treated as 

the employee of the University at any point of time. 

 

65. Salient features of some major labour laws applicable to establishment engaged 

in buildings and other construction work: 

 

(a) Workmen compensation Act 1923: The Act provides for compensation in case if 

injury by accident arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if any employee has completed 5 years 

service or more, or on death, the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments, employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for 

monthly contributions by the Department plus workers @ 10% or 8.33%.  The 

benefits payable under the Act are: 
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(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc., 

(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits 

to women employees in case of confinements or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for certain 

welfare measures to be provided by the contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided by the Principal 

Department by Law.  The Principal Department is required to take certificate of 

Registration and the contractor is required to take license from the designated Officer.  

The Act is applicable to the establishments or Contractor of Principal Department if 

they employ 20 or more contract labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not less than the 

Minimum wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment construction of Buildings, Roads, Runways 

are scheduled employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made form the wages of the 

workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for 

work of equal nature to Male or Female workers and for not making discrimination 

against Female employee in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965: The Act Is applicable to all establishments 

employing 20 or more employees. The Act provides for payment of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20% of wages to 

employees drawing Rs. 3500/- per month or less.  The bonus to be paid to employees 

getting Rs.2500/- per months or above and upto Rs.3500/- per month shall be worked 

out by taking wages as Rs.2500/- per monthly only.  The Act does not apply to certain 

establishments.  The newly set-up establishments are exempted for five years in 

certain circumstances.  Some of the State Governments have reduced the employment 

size from 20 to 10 for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:   The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock- out becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment. 

(k) Industrial Employment (Standing Orders) Act 1946:   It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some 

of the State and Central Government to 50).  The Act provides for laying down rules 

governing the conditions of employment by the Department on matters provided in 

the Act and get the same certified by the designated Authority. 

 

(l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade 

unions of workmen and Departments.  The Trade Unions registered under the act 

have been given certain immunities from civil and criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits 

employment of children below 14 years of age in certain occupations and processes 

and provides for regulation of employment of children in all other occupations and 
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processes, Employment Child Labour is prohibited in Building and Construction 

Industry. 

 

(n) Inter-State Migrant workmen‟s (Regulation of Employment & Conditions of service) 

Act 1979: The Act applicable to an establishment, which employs 5 or more 

inter-state migrant workmen through an intermediary (who has recruited workmen in 

one state for employment in the establishment situated in another State).  The inter 

State migrant workmen, in an establishment to which this Act becomes applicable, 

are required to be provided certain facilities such as housing, medical aid, travelling 

expenses from home upto the establishment and back, etc. 

 

(o) The Building and Other Construction workers (regulation of Employment and 

conditions of service) Act 1996 and the Cess Act of 1996:  All the establishments 

who carryon any building or other construction work and employs 10 or more 

workers are covered under this Act.  All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be modified by the 

Government.  The Department of the establishment is required to provide safety 

measures at the Building or construction work and other welfare measures, such as 

Canteens, First-aid facilities, Ambulance, Housing accommodations for workers near 

the work place etc.  The Department to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government.   

 

(p) Factories Act 1948: The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrences to designated authorities.  It is applicable to premises 

employing 10 person or more with aid of power or 20 or more persons without the aid 

of power engaged in manufacturing process. 

 

66. Liabilities of the contractor: 

66.1 Accident Relief and workmen compensation: 

The contractor should make all necessary arrangements for the safety of workmen on 

the occurrence of the accident, which results in the injury or death of any of the 

workmen employed by the contractor, the contractor shall within 24 hours of the 

happenings of the accident and such accidents should intimate in writing to the 

concerned Asst. Engineer / Asst. Executive Engineer of the Department the act of 

such accident.  The contractor shall indemnify Government against all loss or damage 

sustained by the Government resulting directly or indirectly from his failure to give 

intimation in the manner aforesaid including the penalties or fines if any payable by 

Govt. as a consequence of Govt. failure to give notice under workmen‟s 

compensation Act or otherwise conform to the provisions of the said Act.  In regard 

to such accident. 

 

66.2 In the event of an accident in respect of which compensation may become payable 

under the workmen‟s compensation Act VIII 23 whether by the contractor, by the 

University  it shall be lawful for the Registrar MGU to retain such sum of money 

which may in the opinion of the Registrar MGU be sufficient to meet such liability.  

The opinion of the Registrar MGU shall be final in regard to all matters arising under 

this clause. 

 

66.3 The contractor shall at all times indemnify the Govt. of A.P. against all claims which 

may be made under the workmen‟s compensation act or any statutory modification 

thereafter or rules thereunder or otherwise consequent of any damage or 

compensation payable in consequent of any accident or injuries sustained or death of 

any workmen engaged in the performance of the business relating to the contractor. 
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67. Contractor‟s staff, representatives and labour: 

(a) The contractor shall, at all times, maintain on the works, staff of qualified Engineers, 

and Supervisors of sufficient experience of similar other jobs to assure that the quality 

of work turned out shall be as intended in the specifications.  The contractor shall also 

maintain at the works, a Work Manager or sufficient status, experience and office and 

duly authorise him to deal with all aspects of the day-today work. All 

communications to any commitments by the Work Manager shall be considered as 

binding on the Contractor. 

 

(b) The Contractor shall at all times submit details of skilled and unskilled labour and 

equipment employed to the Engineer-in-Charge in prescribed proforma as he may 

require to assess and ensure the proper progress of work. 

(c) If the contractor does not employ the technical person agreed to on the work a fine of 

Rs. 25,000/- will be imposed.  If he does not employ for 30 days, thereafter it 

becomes a fundamental breach of contract. 

 

68. Accommodation and food: 

The contractor should arrange accommodation he needs, at his own cost.  The 

contractor shall make his own arrangements for supply of food grains, fuel and other 

provision to his staff and labourers including controlled commodities. 

 

69. Relationship: 

Contractor shall have to furnish information along with tender, about the relationship 

he is having with any officer of the Department, Government of unified Andhra 

Pradesh/Telangana of the rank Assistant Engineer and above engaged in the work and 

any officer of the rank of Assistant Secretary and above of the Department of 

Government of unified Andhra Pradesh/Telangana.  

 

70. Protection of adjoining premises: 

The contractor shall protect adjoining sites against structural, decorative and other 

damages that could be caused by the execution of these works and make good at his 

cost any such damages. 

 

71. Work during night or on Sundays and holidays: 

The works can be allowed to be carried out during night, Sundays or authorised 

holidays in order to enable him to meet the schedule targets and the work shall 

require almost round the clock working keeping inview: 

(i) The provisions of relevant labour laws being adhered to: 

 

(ii) Adequate lighting, supervision and safety measures are established to the 

satisfaction of the Engineer-in-Charge and  

 

(iii) The construction programme given by the Contractor and agreed upon by the 

Engineer-in-Charge envisages such night working or working during Sundays 

or authorised holidays.  

 

72. Layout of materials stacks:  

The contractor shall deposit materials for the purpose of the work on such parts only 

of the ground as may be approved by the Engineer-in-Charge before starting work.  A 

detailed survey, clearly indicating position and areas where materials shall be stacked 

and sheds built is to be conducted by the contractor at his own cost and only after 

obtaining necessary approval of the plan for use of sites by the Engineer-in-Charge, 

the Contractor can use the sites accordingly. 
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73. Use of blasting materials: 

Procurement of blasting materials and its storage is the responsibility of the 

contractor.  The contractor shall engage licensed blaster for blasting operation.  The 

contractor is to act in accordance with Indian Explosive Act and other rules 

prevailing, during the execution of work.  It is the responsibility of the contractor to 

see, that works by other agencies in the vicinity are not hampered, in such cases if any 

claim is made by other agencies that should be borne by the contractor.  Carriage of 

blasting materials, from the magazine to the work site, is the responsibility of the 

contractor.  

 

74. Plant and equipment: 

74.1 The contractor shall have sufficient plant, equipment and labour and shall work such 

hours and shifts as may be necessary to maintain the progress on the work as per the 

approval progress schedule.  The working and shifts hours shall comply with the 

Govt. Regulations in force. 

 

74.2 It is to expressly and clearly understood that contractor shall make his own 

arrangements to equip himself with all machinery and special tools and plant for the 

speedy and proper execution of the work and the department does not undertake 

responsibility towards their supply. 

 

74.3 The department shall supply such of the machinery that may be available on hire 

basis but their supply cannot be demanded as matter of right and no delay in progress 

can be attributed to such non-supply of the plant by the department and the 

department cannot be made liable for any damage to the contractor.  The Contractor 

shall be responsible for safe custody of the departmental machinery supplied to him 

(which will be delivered to contractor at the machinery yard at site of work) and he 

has to make good all damages and losses if any other than fire, wear and tear to bring 

it to the conditions that existed at the time of issue to the contractor before handing 

over the same to the department. The hire charges for the machinery handed over to 

the contractor will be recovered at the rate prevalent at the time of supply.  The 

contractor will have to execute supplemental agreement with Executive Engineer at 

the time of supply of the machinery. 

 

74.4 The acceptance of departmental machinery on hire is optional to the contractor. 

 

75. Steel forms: 

Steel forms should be used for all items involving and use of centering and shuttering 

shall be single plane without any dents and undulations. 

 

76.  Inconvenience to public: 

The contractor shall not deposit materials at any site, which will cause inconvenience 

to public.  The Engineer-in-Charge may direct the contractor to remove such 

materials or may undertake the job at the cost of the contractor. 

 

77. Conflict of interest: 

Any bribe, commission, gift or advantage given, promised or offered by on behalf of 

contractor or his partner, agent or servant or any one on his behalf to any officer, 

servant, representatives, agents of Engineer-in-Charge, or any persons on their behalf, 

in relation to the obtaining or to execution of this, or any other contract with 

Engineer-in-Charge shall in addition to any criminal liability, which it may occur, 

subject to the cancellation of this or all other contracts and also to payment of any 

loss or damage resulting from any such cancellation.  Engineer-in-Charge shall then 

be entitled to deduct the amount, so payable from any money, otherwise due to the 

contractor under this or any other contract. 
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78. Contract documents and materials to be treated as confidential: 

All documents, correspondences, decisions and orders, concerning the contract shall 

be considered as confidential and/or restricted in nature by the contractor and he shall 

not divulge or allow access to them by any unauthorised person. 

 

79. General obligations of Contractor: 

79.1 The contractor shall, subject to the provision of the contract and with due care and 

diligence, execute and maintain the works in accordance with specifications and 

drawings. 

 

79.2 The contractor shall promptly inform the Department and the Engineer-in-Charge of 

any error, omission, fault and such defect in the design of or specifications for the 

works which are discovered when reviewing the contract documents or in the process 

of execution of the works. 

79.3 If Contractor believes that a decision taken by the Engineer-in-Charge was either 

outside the authority given to the Engineer-in-Charge by the Contract or that the 

decision was wrongly taken, the decision shall be referred to the technical expert 

within 14 days of the notification of the Engineer-in-Charge‟s decisions. 

 

79.4 Pending finalisation of disputes, the contractor shall proceed with execution of work 

with all due diligence. 

 

 

80. Security measures: 

a) Security requirements for the work shall be in accordance with the Government‟s 

general requirements including provisions of this clause and the Contractor shall 

conform to such requirements and shall be held responsible for the actions of all his 

staff, employees and the staff and employees of his sub-contractors. 

 

b) All contractors‟ employees, representatives and sub-contractor‟s employees shall 

wear identifications badges provided by the contractor.  Badges shall identify the 

contractor, showing and employee‟s number and shall be worn at all times while at 

the site.  Individual labour will not be required to wear identification badges. 

 

c) All vehicles used by the contractor shall be clearly marked with contractor‟s name. 

 

d) The contractor shall be responsible for the security of the works for the duration of 

the contract and shall provide and maintain continuously adequate security personnel 

to fulfill these obligations.  The requirements of security measures shall include, but 

not limited to maintenance of order on the site, provision of all lighting, fencing, 

guard flagmen and all other measures necessary for the protection of the works within 

the colonies, camps and elsewhere on the site, all materials delivered to the site, all 

persons employed in connection with the works continuously throughout working and 

non working period including nights, Sundays and holidays for duration of the 

contract. 

 

e) Other contractors working on the site concurrently with the contractor will provide 

security for their own plant and materials.  However, their security provisions shall in 

no way relieve the contractor of his responsibilities in this respect 

 

f) Separate payment will not be made for provision of security services. 

 

81. Fire fighting measures: 

a) The contractor shall provide and maintain adequate fire fighting equipment and take 

adequate fire precaution measures for the safety of all personnel and temporary and 
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permanent works and shall take action to prevent damage to destruction by fire of 

trees shrubs and grasses. 

b) Separate payment will not be made for the provision of fire prevention measures. 

 

82. Sanitation: 

The contractor shall implement the sanitary and watch and ward rules and regulations 

for all forces employed under this contract and if the Contractor fails to enforce these 

rules, the Engineer-in-Charge may enforce them at the expenses of the Contractor. 

 

83. Training of personnel: 

The contractor, shall, if and as directed by the Engineer-in-Charge provide free of any 

charge adequate facilities, for vocational training of Government Officers, students, 

Engineers, supervisors, foremen, skilled workmen etc. not exceeding six in number at 

any one time on the contractor‟s work.  Their salaries, allowances etc. will be borne 

by the Government and the training schemes will be drawn up by the Engineer-in-

Charge in consultation with the contractor. 

 

84. Ecological balance: 

a) The contractor shall maintain ecological balance by preventing de-forestation, water 

pollution and defacing of natural landscape.  The contractor shall so conduct his 

construction operation as to prevent any unnecessary destruction, scarring, or 

defacing of the natural surrounding in the vicinity of the work.  In respect of the 

ecological balance, Contractor shall observe the following instructions. 

 

i) Where unnecessary destruction, scarring, damage or defacing may occur, as 

result of the operation, the same shall be repaired replanted or otherwise 

corrected at the contractor‟s expense. The contractor shall adopt precautions 

when using explosives, which will prevent scattering of rocks or other debris 

outside the work area.  All work area including borrow areas shall be 

smoothened and graded in a manner to conform to the natural appearances of 

the landscape as directed by the Engineer-in-Charge. 

 

ii) All trees and shrubbery which are not specifically required to be cleared or 

removed for construction purposes shall be preserved and shall be protected 

from any damage that may be caused by the contractor‟s construction 

operation and equipment. The removal of trees and shrubs will be permitted 

only after prior approval by the Engineer-in-Charge.  Special care shall be 

exercised where trees or shrubs are exposed to injuries by construction 

equipment, blasting, excavating, dumping, chemical damage or other 

operation and the contractor shall adequately protect such trees by use of 

protective barriers or other methods approval by the Engineer-in-Charge.  

Trees shall not be used for anchorages.  The contractor shall be responsible 

for injuries to trees and shrubs caused by his operations.  The term “injury” 

shall include, without limitation bruising, scarring, tearing and breaking of 

roots, trunks or branches.  All injured trees and shrubs be restored as nearly 

as practicable without delay to their original condition at the contractor‟s 

expense. 

(iii) The contractor‟s construction activities shall be performed by methods that 

will present entrance or accidental spillage of solid matter contaminants, 

debris and other objectionable pollutants and wastage into river.  Such 

pollutant and waste include earth and earth products, garbage, cement 

concrete, sewage effluent, industrial wastes, radio-active substances, 

mercury, oil and other petroleum products, aggregate processing, mineral 

salts and thermal pollution.  Pollutants and wastes shall be disposed off in a 

manner and at sites approved by the Engineer-in-Charge. 
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(iv) In conduct of construction activities and operation of equipments the 

contractor shall utilise such practicable methods and devices as are 

reasonably available to control, prevent and otherwise minimise the air 

pollution.  The excessive omission of dust in to the atmosphere will not be 

permitted during the manufacture, handling and storage of concrete 

aggregates and the contractor shall use such methods and equipment as a 

necessary for collection and disposal or prevention of dust during these 

operation.  The contractor‟s methods of storing and handling cement shall 

also include means of eliminating atmospheric discharges of dust, equipment 

and vehicles that give objectionable omission of exhaust gases shall not be 

operated.  Burning of materials resulting from clearing of trees, bushes, 

combustible construction materials and rubbish may be permitted only when 

atmospheric conditions for burning are considered favourable. 

c) Separate payment will not be made for complying with the provisions of this 

clause and all cost shall be deemed to have been included in the unit rates and 

prices included in the contract if any provision is not complied with within a 

reasonable time even after issue of a notice in this respect, the necessary 

operations would be carried out by the Engineer-in-Charge at the cost of the 

Contractor, Orders of the Engineer-in-Charge in this respect would be final 

and binding on the contractor. 

 

85. Preservation of existing vegetation: 

a) The contractor will preserve and protect all existing vegetation such as trees, on or 

adjacent to the site which do not unreasonably interfere with the construction as may 

be determined by the Engineer-in-Charge.  The contractor will be held responsible for 

all unauthorised cutting or damage of trees, including damage due to careless 

operation of equipment, stockpiling of materials or trecking of grass areas by 

equipment.  Care shall be taken by the Contractor in felling tress authorised for 

removal to avoid any unnecessary damages to vegetation and tress that are to remain 

in place and to structures under construction or in existence and to workmen. 

 

b) All the produce from such cutting of trees by the contractor shall remain the property 

of Government and shall be properly stacked at site, approved by the Engineer-in-

Charge.  No payment whatsoever, shall be made for such cutting and its stacking by 

the Contractor.  If any produce from such cutting is not handed over to the 

Government by the contractor, he shall be charged for the same at the rates to be 

decided by the Engineer-in-Charge.  The recovery of this amount shall be made in 

full from the intermediate bill that follows. 

 

c) The contractor shall also make arrangements of fuel deposits for supply of required 

fuel for the labourer to be employed for cooking purpose at his own cost in order to 

prevent destruction of vegetation growth in the surrounding area of the work site. 

 

86. Possession prior to completion: 

The Engineer-in-charge shall have the right to take possession of or use any 

completed part of work or works or any part there of under construction either 

temporarily or permanently.  Such possession or use shall not be deemed as an 

acceptance of any work either completed or not completed in accordance with the 

contract with in the interest of Clause 28 of APSS except where expressly otherwise 

specified by the Engineer-in-charge. 

87. Payment upon termination: 

If the contract is terminated because of a fundamental breach of contract by the 

contractor, the Engineer-in-Charge shall issue a certificate for the value of the work 

done less advance payment received upon the date of the issue of the certificate and 
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less the percentage to apply to the work not completed as indicated in the contract 

data.  Additional liquidated damages shall not apply.  If the total amount due to the 

Department exceeds any payment due to the contractor the difference shall be a debt 

payable to the Department.  In case of default for payment within 28 days from the 

date of issue of notice to the above effect, the contractor shall be liable to pay interest 

at 12% per annum for the period of delay. 

 

88. Access to the contractor‟s books: 

Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual 

cost of execution of any particular extra item of work or supply of the plant or 

material on which advance is to be made or of extra items or claims, he shall direct 

the contractor to produce the relevant documents such as payrolls, records of 

personnel, invoices of materials and any or all data relevant to the item or necessary 

to determine its cost etc. and the contractor shall when so required furnish all 

information pertaining to the aforesaid items in the mode and manner that may be 

specified by the Engineer-in-Charge. 

89. Drawing to be kept at site: 

One copy of the drawings furnished to the contractor shall be kept by the contractor 

on the site and the same shall at all reasonable time be available for inspection and 

use by the Engineer-in-Charge and the Engineer-in-Charge‟s representative and by 

any other persons authorised by the Engineer-in-Charge in writing. 

 

90. B.I.S. [I.S.I.] books and APSS to be kept at site: 

A complete set of Indian Standard specification referred to in “Technical 

Specifications” and A.P.S.S. shall be kept at site for reference. 

 

91. Site Order Book: 

An order book shall be kept at the site of the work.  As far as possible, all orders 

regarding the work are to be entered in this book.   All entries shall be signed and 

dated by the Department Officer in direct charge of the work and by the contractor or 

by his representative. In important cases, the Executive Engineer or the 

Superintending Engineer will countersign the entries, which have been made.  The 

order book shall not be removed from the work, except with the written permission of 

the Executive Engineer. 

92. Variations by way of modification, omissions or additions: 

For all modifications, omissions from or additions to the drawings and specifications, 

the Registrar,MGU will issue revised plans, or written instructions, or both and no 

modification, omission or addition shall be made unless so authorised and directed by 

the Registrar,MGU in writing. 

 

The Registrar,MGU shall have the privilege of ordering modifications, omission or 

additions at any time before the completion of the work and such orders shall not 

operate to annual those portions of the specifications with which said changes do not 

conflict. 

 

Engineer-in-Charge‟s Decision: 

It shall be accepted as in separable part of the contract that in matters regarding 

materials, workmanship, removal of improper work, interpretation of the contract 

drawings and contract specification, mode of the procedure and the carrying out o the 

work, the decision of the Engineer-in-Charge, which shall be given in writing shall be 

binding on the contractor. 

 

93. Care and diversion of river/stream: 

The contractor shall submit details regarding the diversion and care of river or stream 

during construction of the work along with a separate print-out of the time table 
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showing earliest and latest start and finish dates of various activities.  He should 

submit a detailed layout plan with drawings for the diversion and care of river during 

construction of work.  The above arrangements shall be at contractor‟s cost. 

94. Income tax: 

a) During the currency of the contract deduction of income tax at 2.24% shall be made 

from the gross value of each bill of the contract, the contract value of which is in 

excess of Rs.10,000/- for deduction of tax at rates lower than 2.24% procedure 

stipulated under section 194-C(4) of Income Tax Act, 1961 shall be followed. 

b) Income Tax clearance certificate should be furnished before the payment of final bill. 

 

c) The contractor‟s staff, personnel and labour will be liable to pay personnel income 

taxes in respect of their salaries and wages as are chargeable under the laws and 

regulations for the time being in force, and the contractor shall perform such duties in 

regard to such deductions thereof as may be imposed on him by such laws and 

regulations. 

 

95. Seigniorage charges: 

95.1 Seigniorage charges will be recovered as per rules from the work bills of the contract 

or based on the theoretical requirement materials at the following rates. 

 

Sl. No Material Seigniorage 

1. 

2. 

3. 

4. 

5. 

6. 

Sand 

Metal 

RR stone for masonry 

Revetment stone 

CRS stone 

Gravel/ordinary earth 

Rs.40.00 / cum. 

Rs.50.00 / cum. 

Rs.50.00 / cum. 

Rs.50.00 / cum. 

Rs.50.00 / cum. 

Rs.22.00 / cum. 

 

95.2 The Seigniorage charges are to be recovered as provided in the agreement. Any 

escalation in these charges beyond the provisions of the agreement are to be borne by 

the department debiting such escalated amount to the works estimate concerned. 

 

96. Supply of construction materials: 

i) The contractor has to make his own arrangements for procurements, supply and use 

of construction materials. 

 

ii) All materials so procured should confirm to the relevant specifications indicated in 

the bidding documents. 

 

iii) The contractor shall follow all regulations of the Department / Government of India 

in respect of import licenses etc., of the procurement of the materials is through 

imports and he shall be responsible for the payment of applicable duties and taxes, 

port clearances, inland transportation etc. 

 

iv) The contractor shall make his own arrangements for adequate storage of the 

materials. 
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1.0 DISCREPANCIES: 

2.1 In case of discrepancies between documents the following order of procedure shall 

apply:- 

 

2.1.1 Between the written description of written dimensions in the drawings and 

the corresponding one in the specifications, the latter shall apply. 

 

2.1.2 Figured dimensions shall supersede scaled dimensions.  The drawings on a 

larger scale shall take precedence over those on a smaller scale. 

 

2.1.3 Drawings issued as construction drawings from time to time shall supersede 

tender drawings and also the correspondence drawings previously issued. 

 

Note: The contractor should not execute any component of work without obtaining the 

working drawings.  Any work done without drawings shall be at the contractor‟s 

responsibility only. Acceptance for such work will be at the discretion of the 

Executive Engineer. 

 

2.0 SECRECY CLAUSE: 

The drawings and specifications made available to the tenderer shall exclusively be 

used on the work and they are retained from passing on each plan to any unauthorised 

hand either in parts or in full under the provisions of Section-3 and 5 of the official 

secrets Act 1923.  Any violation in this regard will entail suitable action under 

appropriate clause or official secret Act 1923. 
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Name of work: Construction of Laboratory Platforms for Chemistry Labs, MGU, Nalgonda 

 

 

BILL OF QUANTITIES 
 

PREAMBLE 

 

1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, 

General and Special conditions of Contract Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional and are 

given to provide common basis for tendering. The quantities here given are those 

upon which the lumpsum tender cost of the work is based but they are subject to 

alterations, omissions, deductions or additions as provided for in the conditions of 

this contract and do not necessarily show the actual quantities of work to be done.  

The basis of payment will be actual quantities of work ordered and carried out as 

measured by the Contractor and verified by the Engineer and valued at the estimate 

rate plus or minus tender percentage quoted in the Bill of Quantities where applicable, 

and otherwise at such rates and prices as the Engineer-in-Charge may fix within the 

terms of Contract. 

 

3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise 

provided under the Contract include cost of all constructional material, labour, 

machinery, transportation, erection, maintenance, profit, taxes and duties together 

with all general risks, liabilities and obligations set out or implied in the Contract. 

 

4. The plans enclosed with the tender are liable to be altered during execution of work 

as per necessity of site conditions.  The Tender percentage quoted by the tenderer 

shall hold good for execution of work even with altered plans. 

 

5. The whole cost of complying with the provisions of the Contract shall be included in 

the estimated rates for items provided in the Bill of Quantities and where no items are 

provided in the Bill of Quantities, their cost shall be deemed to be distributed among 

the estimate rates entered for the related items of work. 

 

6. General directions and descriptions of work and materials are not necessarily repeated 

nor summarised in the Bill of Quantities.  References to the relevant sections of the 

Contract documentation shall be made before entering estimate rate against each item 

in the Bill of Quantities. 

 

7. The method of measurements of completed work for payment shall be in accordance 

with the relevant B.I.S. Codes & A. P. S. Specifications. 

 

8. All items of work are to be executed as per the drawings / specifications supplied 

with the contract documents. 

 

If there is any contradiction between the drawings and the text of the specifications, 

the later shall prevail. 

 

9. The Tenderer should inspect and select the quarries of his choice before he quotes the 

tender percentage in the Schedule of Bill of Quantities and satisfy himself about the 

availability of required quantum of materials. 

 

10. Diversion drains should be excavated before completion of the embankments and the 

useful soils should be used in the nearby embankments. 
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11. The actual mix proportion by weight to be adopted during execution will be got 

designed in the laboratories to suit the grade of concrete and mortar to be used.  It will 

be the responsibility of the contractor to manufacture concrete and mortar of required 

strength. 

12. The quantum of measurement for all items of earthwork involving conveyance 

manually or by machinery shall be as assessed by level measurement.  The 

measurements for the embankment will be for the consolidated banks only. 

13. Wherever bailing out of water is involved either for excavation or for foundations or 

for constructions, the percentage quoted shall take into account the dewatering 

charges necessary.  No separate payment will be made for dewatering.  

 

14. Wherever embankment work is involved, useful soils approved by the Engineer-in-

Charge from the cutting reaches and diversion drains shall be taken and used for 

forming nearby embankments soils used for constructions will be at free of cost. 

 

15. The quoted tender percentage shall also include the work of any kind necessary for 

the due and satisfactory construction, completion and maintenance of the works 

according to the drawings and these specifications and further drawings and orders 

that may be issued by the Engineer-in-Charge from time to time.  The quoted tender 

percentage shall include compliance by the Contractor with all the general conditions 

of contract, whether specifically mentioned or not in the various clauses of these 

specifications, all materials, machinery, plant, equipment, tools, fuel, water, strutting, 

timbering, transport, offices, stores, workshop staff, labour and the provision of 

proper and sufficient protective works, diversions, temporary fencing and lighting.  It 

shall also include safety of workers, first aid equipments suitable accommodation for 

the staff and workmen, with adequate sanitary arrangements, the effecting and 

maintenance of all insurances, the payment of all wages, salaries, fees, royalties / 

Taxes, duties or other charges arising out of the execution of works and the regular 

clearance of rubbish, reinstatement and clearing-up of the site as may be required on 

completion of works safety of the public and protection of the works and adjoining 

land. The work of Building in quality control / assurance shall be deemed to be 

covered in the quoted percentage. 

 

16. The contractor shall ensure that, the quoted tender percentage shall cover all stages of 

work such as setting out, selection of materials, selection of construction methods, 

selection of equipment and plant, deployment of personnel and supervisory staff, 

quality control testing etc.  The work quality assurance shall be deemed to be covered 

in the tender percentage. 

17. a)  The special attention of the tenderer is drawn to the conditions in the tender 

notices wherein reference has been made to the Andhra Pradesh Standard 

Specifications [APSS] and the Standard preliminary specifications containing 

therein.  These preliminary specifications shall apply to the agreement to be 

entered into between the contractor and the Government of Andhra Pradesh 

and shall form an in-separable condition of the contract along with the 

estimate.  All these documents taken together shall be deemed to form one 

contract and shall be complimentary to another. 

b) The tenderer shall examine, closely the APSS/MoRT&H and also the 

standard preliminary specifications contained therein and sign the 

Superintending Engineer‟s office copy of the APSS / MoRT&H and its 

addenda volume in token of such study before submitting his overall tender 

percentage which shall be for finished work in-situ.  He shall also carefully 

study the drawings and additional specifications and all the documents, which 

form part of the agreement to be entered into by the successful tenderer.  The 

APSS/MORT&H and other documents connected with contract such as 

estimate plans, specifications, can be seen on all working days in the office of 

the Registrar, Mahatma Gandhi university, Nalgonda. 

18. The tenderers attention is directed to requirements for materials under the clause 

„materials and workmanship‟ in the preliminary specifications of APSS.  Materials 
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conforming to the Bureau of Indian Standards specifications, APSS etc., shall be used 

on the work and the tenderers shall quote his overall tender percentage accordingly. 

 

19. The tenderer has to do his own testing of materials and satisfy himself that they 

conform to the specifications of respective I.S.I. Codes before tendering. 

 

20. The contractor shall himself procure the required construction materials of approved 

quality including the earth for formation of embankment and water from quarries / 

sources of his choice.  All such quarries / sources of materials required for the work 

shall be got approved by the Engineer-in-Charge in writing well before their use of 

the work. 

 

21. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, 

sand, metal, soils, etc., and such other materials required for the work well in 

advance.  The contractor has to bear the cost of materials for conveyance.  The 

department will not take any responsibility for fluctuations in market in cost of the 

materials, transportation and for loss of materials etc. 

 

22. Inspection of site and quarries by the tenderer:  Every tenderer is expected before 

quoting his overall tender percentage, to inspect the site of proposed work.  He should 

also inspect the quarries and satisfy himself about the quality, and availability of 

materials.  The best class of materials to be obtained from quarries, or other sources 

shall be used on the work.  In every case the materials must comply with the relevant 

standard specifications.  Samples of materials as called for in the standard 

specifications or in this tender notice, or as required by the Executive Engineer, in 

any case, shall be submitted for the Executive Engineer‟s approval before the supply 

to site of work is begun. 

 

23. The tenderer‟s particular attention is drawn to the sections and clauses in the A.P. 

standard specification dealing with 

 

a) Test, inspection and rejection of defective materials and work. 

b) Carriage 

c) Construction plant 

d) Water and lighting 

e) Cleaning up during the progress and for delivery. 

f) Accidents 

g) Delays 

h) Particulars of payments. 

 

The contractor should closely peruse all the specification clauses, which govern the 

overall tender percentage he is tendering. 

 

24. The defect liability period of contract in terms of GO Ms No: 8, T.R&B Dept. dated: 

8.01.2003 is twenty four months. 

 

25. The estimate rates for items shown in the schedule “A” include all construction 

materials.  No escalation in rates will be paid unless specified in the tender document.  

The tenderer has to quote an overall tender percentage considering all the aspects of 

the tender to complete the finished item of work as per the APSS/MoRT&H/BIS 

specifications, the special specifications appended, drawings etc. 

 

26. If there is any contradiction between APSS/MoRT&H and BIS specifications, listed 

and detailed technical specifications, the latter shall prevail. 

 

27. In case of a job for which specifications are not available with the schedule or in 

APSS/MoRT&H or BIS code and are required to be prescribed, such work shall be 

carried out in accordance with the written instructions of the Engineer-in-charge. 



 

 

Tenderer                                                                                                                               Registrar 
                                                                                                                                                         MGU, Nalgonda  

 

28. The contractor should use the excavated useful soils and stone for construction 

purpose.  Soils used for construction either for homogeneous section in hearting or in 

casing zone based on the suitability will be at free of cost and the cost of stone used 

for construction purpose will be recovered from the contractor‟s bill. 

 

The contractor should quote his tender percentage keeping in view of the above 

aspects. 

 

29. Additions and alternations by the Tenderer in the Schedule of quantities will 

disqualify the tender. 

 

30. In the case of discrepancies between the written description of the item in the 

Schedule “A” and the detailed description in the specification of the same item, the 

latter shall be adopted. 

 

31. The Unit rates noted below are those governing payment of extras or deductions for 

omissions according to the conditions or the contract as set-forth in the preliminary 

specifications of the A.P. standard specifications and other conditions of specification 

of this contract. 

 

32. It is to be expressly understood that the measured work is to be taken according to the 

actual quantities when in place and finished according to the drawings or as may be 

ordered from time to time by the Executive Engineer and the cost calculated by 

measurement or weight at their respective rates without any additional charge for any 

necessary or contingent works connected works connected herewith.  The Percentage 

Excess or less on ECV quoted are for works in situ and complete in every respect. 

 

33. For all items of work in excess of the quantities indicated the rates payable for such 

excess quantities will be tendered rates i.e., estimate rates plus or minus tender 

percentage. 

 

34. For all items of work, intermediate payment will be made provisionally as per 

relevant clause.  Full-accepted agreement rates will be paid only after all the items of 

works are completed. 

 

35. The contractor is bound to execute all supplemental works that are found essential 

incidental and inevitable during execution of main work. 

 

36. The payment of rates for supplement items of work will be regulated as under. 

 

Supplemental items directly deductible from similar items in the original agreement. 

 

The rates shall be derived by adding to or subtracting from the agreement rate of such 

similar item the cost of the difference in the quantity of materials labour between the 

new items and similar items in the agreement worked out with reference to the 

schedule of rates adopted in the sanctioned estimate with which the tenders are 

compared. 

 

a) Similar items but the rates of which cannot be directly deducted from the 

original agreement. 

 

b) Purely new items, which do not correspond to any item in the agreement. 

 

The rate of all such items shall be estimated rates plus or minus overall tender 

percentage. 
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37. ENTRUSTMENT OF ADDITIONAL ITEMS: 

a) Where ever additional items not contingent on the main work and outside the scope of 

original agreement are to be entrusted to the original contractor dispensing with 

tenders and if the value of such items exceeds the limits upto which the officer is 

empowered to entrust works initially to contractor without calling for tenders 

approval of next higher authority shall be obtained. Entrustment of all such items on 

nomination shall be rates not exceeding the estimate rates. 

 

b) Entrustment of supplement items contingent on the main work will be authorised by 

the officers upto the monetary limits upto which they themselves are competent to 

accept items in the original agreement so long as the total amounts upto which they 

are competent to accept in an original agreement rates for such items shall be worked 

in accordance with the procedure prescribed in GO Ms.No.1493 PWD, dated: 

25.10.1971 and as amended in Govt. Memo number 544 cod 72-22 dt: 6.7.1973. 

 

c) Entrustment of either the additional supplemental items shall be further subject to the 

provisions under para 176(b) of APWD Code Viz., the items shall not be ordered by 

an officer on his own responsibility if the revised estimate or deviation statement 

providing for the same requires the sanction of higher authority. 

 

Note: It may be noted that the term estimate rate used above means the rate in the 

sanctioned estimate with which the tender‟s compared or if no such rate is available 

in the estimate the rate derived will be with reference to the schedule of rates adopted 

in the sanctioned estimate with which tenders are compared. 
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BILL OF QUANTITIES 

[Part-I] 

 
Name of work: Construction of shed to Engineering college at Panagal, MGU, Nalgonda 

 

 

 

Sl.

No 

Approxima

te Quantity 

In figures/ 

words 

Description of 

work 

Specification 

No. / APSS / 

BIS / MOST  

Unit 

In 

figures / 

words 

Estimate 

rate 

In figures / 

words 

Amount 

in Rs. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Separate sheets 

enclosed 
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BILL OF QUANTITIES 

Part-II 

  
Details of Maximum amount reimbursable to the contractor 

  

 

 
NOTE: 

 

 

2) The rates mentioned in Bill of Quantities (Part-I) are including overhead charges 

including contractor‟s profit but excluding VAT charges. The items covered under 

overhead charges are as per the MoRT&H standard data book for analysis of rates (First 

revision).  

 

3) As the overhead charges includes engaging technical persons by the contractor and Work 

insurance, no reimbursement for these will be made separately. 

 

4) The Contractor has to take Policies and certificates of insurance and they shall be 

delivered to the Superintending Engineer at the time of concluding Agreement. Failing to 

comply with the above, the Engineer-in-Charge shall take insurance policy at the cost of 

Contractor duly deducting the premium from the Contractor bills.   

5) If the contractor fails to employ technical persons, the work will be suspended or 

department will engage technical persons and recover the cost thereof from the 

contractor. 
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PRICE BID 
[To be placed in the COVER -„B‟] 

 
 

Name of work: Construction of Laboratory Platforms for Chemistry Labs, MGU, Nalgonda 

 

 

 
 

ESTIMATED CONTRACT VALUE (IN FIGURES & WORDS): Rs. 765938.00  

(RUPEES SEVEN LAKHS SIXTY FIVE THOUSAND NINE HUNDRED AND THIRTY EIGHT ONLY) 

 

I/We …………………   do hereby express my willingness to execute the aforesaid 

work as per the conditions, standards, specifications, rules, regulations, etc., stipulated in the 

tender documents. 

  

a) at an overall  tender percentage of ………% (in figures) 

…………………………….(in words)  Excess/less over estimated value  

or at Estimate rates. 

 

SIGNATURE, NAME OF THE CONTRACTOR / AUTHORISED SIGNATORY 

 

 

 

 

.
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BANK GUARANTEE PROFORMA FOR ADDITIONAL/ FURTHER SECURITY DEPOSIT 

 

 

_______________________________________________(name and address of Department) 

_______________________________________________ 

 

 

 WHEREAS _______________________________ (name and address of Contractor )  

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. ________ 

dated: ____________ to execute _________________________ [name of Contract and brief 

description of works] (hereinafter called “the Contractor”); 

 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a Schedule bank for the sum specified 

therein as Additional further security bank guarantee for compliance with his obligations in 

accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Rs._____________________ [amount of 

guarantee] _________________________________ [in words], such sum being payable and 

we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of ________________________ [amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed thereunder or of any of the contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

 

 This guarantee shall be valid upto and until 28 days from the date completion. 

 

 

Signature & seal of the Guarantor_____________________ 

Name of Bank_____________________________________ 

Address__________________________________________ 

Date_____________________________________________ 
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I  N  D  E  X 

 

 

NO DETAILS Page No. 

1. NOTICE INVITING TENDER (NIT)  

2. INSTRUCTIONS TO TENDERERS.  

A) General.  

B) Tender Document  

C) Preparation of Tenders  

D) Submission of Tenders  

E) Tender Opening and Evaluation.  

F) Award of Contract.  

3. FORMS OF TENDER QUALIFICATION INFORMATION  

 Checklist to Accompany the Tender  

 Statements (I to VII)  

4. CONDITIONS OF CONTRACT.  

TENDER   

A)  General  

B)  Time for completion.  

C)  Quality Control  

D)  Cost Control  

E)  Finishing the Contract  

F)  Special conditions.  

5. TECHNICAL SPECIFICATIONS  

6. BILL OF QUANTITIES & PRICE BID  

7. FORMATS OF SECURITIES  
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ELIGIBILITY CRETERION 

 

1. Class of contractors eligible is as given below:  

      Eligible class of contractor as per G.O Ms No: 

      (i) G.O Ms No: 178, I&CAD (PW – COD) department dated: 27/09/1997: Class - III  

            ( Civil ) and above                                                           

      (ii) G.O Ms No: 132, T(R&B) department dated: 11/08/1998: Class - III ( Civil ) and 

           above   

      (iii) G.O Ms No: 8 T(R&B) department dated: 8/01/2003: Class - IV ( Civil ) and above                                                                          

      (iii) G.O Ms No: 94 I&CAD (PW & COD) department dated: 01/07/2003: Class - IV ( 

            Civil ) and above       

2. Qualification requirements: To qualify for consideration of award of the contract, each 

bidder should fulfill the following criteria: 

 

v) To pay EMD by way of crossed demand draft for Rs. 25,000/- (i.e., 2.5% of 

ECV) drawn in favour of Registrar, Mahatma Gandhi University, Nalgonda 

issued by any nationalised bank/scheduled commercial bank. The DD should be 

valid for a period of THREE months from the date issue of Notice Inviting 

Tender.        

vi) The tenderer shall submit online the copies of documents of (i) Registration as 

civil contractor required as per NIT (ii) GST Registration  (iii) PAN card and 

copy of latest IT returns submitted along with proof (iv) Necessary DD towards 

EMD as prescribed in para (4)  

vii) The bidder is subjected to be black listed and his EMD is to be forfeited if he is 

found to have furnished false information in the forms/statements/certificates 

submitted in proof of qualification requirement or record of performance such as 

abandoning of work not properly completed in earlier contracts, inordinate delays 

in completion of the works, litigation history, financial failures or participated in 

the previous tendering for the same work and had quoted unreasonable high bid 

prices. 

viii) Even while execution of the work, if found that the contractor had produce 

false/fake certificates of experience he will be black listed and the contract will be 

terminated and the work will be taken over invoking clause 60 (a) of PS to APSS. 
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GENERAL TERMS AND CONDITIONS 

 

1. Approximate estimate contract value of work: Rs. 765938.00 

2. Form of contract: Lump sum contract 

3. Period of completion of work:  (2) Months 

4. Contractors would be required to register on the e-procurement market place 

www.eprocurement.gov.in and submit their bids online. The department will not 

accept any bid submitted in the paper form. 

5. EMD to be paid by way of crossed demand draft drawn in favour of Registrar, Mahatma 

Gandhi University, Nalgonda for Rs.25,000/- (i.e.,2.5% of ECV)  issued by any 

nationalised bank/scheduled commercial bank. The demand draft should be valid for a 

period of 3 months from the date of issue of NIT. The EMD @ 2.5% of contract value to 

be paid at the time of concluding the agreement. Scanned EMD should be uploaded with 

the bids and originals must be submitted to the Registrar, MGU, Nalgonda through 

registered post/courier so as to reach before Concluding the agreement. Failure to furnish 

the original DDs before opening of price bid, will entail rejection of bid and blacklisting. 

 

6. The bidders can view/download the tender document from the „e‟ market place. 

7. The tenders with an excess of the estimated contract value shall summarily be 

rejected. 

8. Issue of tender documents: from  11.05.2018 at 3.00 PM to 30.05.2018 up to 1.00 PM 

9. Date and time for receipt of tenders: From  11.05.2018 at 3.00 PM to 30.05.2018 up 

to 2.00 PM 

10. Time and date of opening of tenders: 

Technical bid: 30.05.2018  up to 2.00 PM 

 Price bid:  31.05.2018 at 4.00 PM 

NOTE:  The dates stipulated above are firm and under no circumstances they will 

be relaxed unless otherwise extended by an official notification or happen to be 

public holidays. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

http://www.eprocurement.gov.in/
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PROCEDURE FOR SUBMISSION OF BIDS 
 

     (a) Bidders may to contact the Registrar, Mahatma Gandhi University, Nalgonda for 

further information on e-procurement. 

     (b) Bidders need to register on the electronic procurement market place of Government 

of unified Andhra Pradesh/ Telangana i.e., “www.eprocurement.gov.in”.  On 

registration on the e-procurement market place they will be provided with a user ID 

and password by the system using which they can submit their bids online. 

      (c) While registering on the e-procurement market place, bidders need to scan and upload 

the required documents as per the tender requirements on to their profile. 

 

      (d) As per GO Ms No: 6, I&CAD (PW-Reforms) Dept. dated: 11-01-2005, the following 

changes are made. 

 

1) The technical bid evaluation of the tenderers will be done on the 

certificates/documents uploaded through online only towards qualification criteria 

furnished by the tenderers. 

2) The tenderer shall invariably furnish the original DDs to the Registrar, Mahatma 

Gandhi University, Nalgonda before opening the price bids either personally or 

through courier or by post and the receipt of the same within the stipulated time 

shall be the responsibility of the bidder. Department will not take any 

responsibility for any delay or non-receipt.  

3) The successful (L1) tenderer shall furnish the original hard copies of all the 

documents/certificates/statements uploaded by him before concluding the 

agreement. 

4) The tenderers shall be required to furnish a declaration in online stating that the 

soft copies uploaded by them are genuine. Any incorrectness/deviation noticed 

will be viewed seriously apart from canceling the work duly forfeiting the EMD, 

criminal action will be initiated including suspension of business. 

 

(e) Steps for registration and submission of bids are described in detail in the “Bidders 

Training Booklet” available with the department as well as at the above web site. 
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GENERAL ABSTRACT 

NAME OF THE WORK:-  CONSTRUCTION OF PLATFORMS FOR CHEMISTRY 
LAB IN SCIENCE BLOCK AT  ANNEPARTHI CAMPUS NALGONDA (M)  IN  

NALGONDA DISTRICT. 

Sl.No Name of Component Amount 

1 Plat forms for Chemistry Labs 769,065.00 

  Sub total 769,065.00 

2 Add 12% GST 92,288.00 

3 Add 5% MSPS 38,453.00 

4 Seinarage Charges 1.00 % on civil works   7,691.00 

5 Add 0.50% Q.C (3rd party) 3,845.00 

6 Provision for NAC Contribution @ 0.10 % 769.00 

7 Add L.S Towards Publication charges  10,000.00 

8 Provision for Unforceen Items 7889.00 

  Total 930,000.00 
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